



Public Health Engineering Department

Government of West Bengal

Tender: NleT-04/2020-21/EE/DWSD/PHE Dte

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	PASCHIM BARDHAMAN		Inviting Authority		Executive Engineer, Durgapur W/S Division		
Tender Reference	NleT-04/2020-	Estimate		Memo No	743/DWSD	Memo Date	06-08-2020
	21/EE/DWSD/PHE	Put to					
	Dte	Tender					
e Tender Id		Description	11 Nos FHHTC for different mouzas -----under DWSD,PHE Dte				
Estimated Work Value		3,39,26,230.00					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	NEFT/RTGS	Payable To	ICICI portal	Payable At	ICICI portal
-----------	----	----------	-----------	------------	--------------	------------	--------------

3. Critical Dates

Tender Publish Date	06-08-2020 02:00 AM	Sale/Submission Start Date	12-08-2020 10:00 AM
Download Start Date		Sale/Download End Date	21-08-2020 06:30 PM
Last Date of Application	21-08-2020 06:30 PM	Last Date of Permission	
Last Date of Submission	21-08-2020 06:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing functional household tap connection (FHHTC) in connection with JAL JEEBAN MISSION(JIM) at Kajladihi mouza under command area of Krishnapur W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	1651306	45 Days	33026
2	Providing functional household tap connection (FHHTC) in connection with JAL JEEBAN MISSION(JIM) for RUPGANGANJ mouza (JL-54)under command area of Rupganj W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	1398066	45 Days	27961
	Providing functional household tap connection (FHHTC) in connection with			

3	JAL JEEBAN MISSION(JIM) for Basudebpur mouza (JL-5)under command area of Kanchanpur W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	1586887	45 Days	31738
4	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) for Shilampur mouza (JL-90)under command area of Kanksa Zone-I W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	4396445	45 Days	87929
5	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) at Srikrishnapur mouza under command area of Gourbazar-Ichhapur W/s Scheme Durgapur-Faridpur Block, Paschim Bardhaman under Durgapur W/S Division, PHE Dte.	1913988	45 Days	38280
6	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) for Tilakchandrapur mouza under command area of Tilakchandrapur piped W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	1354902	45 Days	27098
7	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) for Panagarh mouza (JL-85)under command area of Kanksa Zone-II(Ph-II) W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	5898461	45 Days	117969
8	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) for Ijjatganj mouza (JL-71)under command area of Kanksa Zone-II(Ph-I) W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	4774042	45 Days	95481
9	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) for Basudha mouza (JL No-35)under command area of Basudha W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	5922948	45 Days	118459
10	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) at Dhabani mouza (JL-43) under command area of Jamgora-Jagannathpur W/s Scheme Durgapur-Faridpur Block, Paschim Bardhaman under Durgapur W/S Division, PHE Dte.	623069	45 Days	12461
11	Providing functional household tap connection (FHTC) in connection with JAL JEEBAN MISSION(JIM) for Rajkusum mouza (JL-72) under command area of Rajkusum W/s Scheme Kanksa Block under Durgapur W/S Division, PHE Dte.	3247326	45 Days	64947

6. Attachments

Sl No	File Name
1	Notice_F.pdf

2	Specification of UPVC Pipe line.pdf
3	Drawing.pdf
4	Vendor_List.pdf
5	2911_ii.pdf
6	Annexure_F.pdf

Corrigendum: Cancellation

Executive Engineer, Durgapur W/S Division
PASCHIM BARDHAMAN

1. General Information

Corrigendum Id	Cancellation	Memo No	758/DWSD	Memo Date	12-08-2020
Description	5 Nos works has been cancelled due to administrative reasons				
Estimated Work Value	3,39,26,230.00				

2. Critical Dates

Corrigendum Publish Date	14-08-2020 02:00 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	
Tech Bid Opening Date		Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum-I.docx