



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 03/BHTSD OF 2026-2027

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Basirhat Sub-Division		
Tender Reference	NIT No. 03/BHTSD OF 2026-2027	Estimate Put to Tender	88193.20	Memo No	682/BHT SD	Memo Date	05-08-2026
e Tender Id		Description	NIT No. 03/BHTSD OF 2026-2027 (Sl.No. 01 to 07)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	05-08-2026 04:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	20-08-2026 03:00 PM
Last Date of Application	10-08-2026 02:00 PM	Last Date of Permission	10-08-2026 03:00 PM
Last Date of Submission	20-08-2026 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Urgent repair of damaged UPVC pipe line during road work (approx. 1500 M stretch) by Gram Panchayet from Gangati rail bridge to Chayberia More under maintenance of Sadiknagar Zone - I pwss under Basirhat Sub-Division, P.H.E.Dte	88193.20	15 Days	2 % of Estimated Cost
2	Urgent Repair work of existing Pipe lines at different spots near Paradise Club under Basirhat Augmentation Water Supply Scheme Zone-IV under Basirhat Sub-Division, P.H.E. Dte.	76799.53	15 Days	2 % of Estimated Cost
	Relaying of UPVC pipe line and repairing of FHTC connections including interconnectio of Pump-2 with Rising main for Banglani Water Supply			2 % of

3	Scheme due to damage during construction of drain by G.P under Barasat Division P.H.E. Dte.	92961.95	15 Days	Estimated Cost
4	Repairing and relaying of UPVC Pipe line with FHTC connections at Duttapara under Gobindapur Water Supply Scheme due to damage during construction of drain by G.P under Barasat Division P.H.E. Dte.	83410.03	15 Days	2 % of Estimated Cost
5	Repairing and relaying of UPVC pipe line with FHTC connections beside Banglani GP office under Banglani Water Supply Scheme due to damage during construction of drain by G.P under Barasat Division P.H.E. Dte.	94980.26	15 Days	2 % of Estimated Cost
6	Repairing and relaying of UPVC pipe line with FHTC connections at nityanandakati under Balti Water Supply Scheme due to damage during construction of Culvert by WBSRDA under Barasat Division P.H.E. Dte.	58815.94	15 Days	2 % of Estimated Cost
7	Repairing and relaying of UPVC pipe line with FHTC connections at Mukherjee More under Gobindapur Water Supply Scheme damage due to construction of road by Swarupnagar Panchayat samity, under Barasat Division P.H.E. Dte.	76356.00	15 Days	2 % of Estimated Cost

6. Attachments

Sl No	File Name
1	Notoce_03.pdf
2	All Schedule.pdf
3	Tender From.pdf