Public Health Engineering Department
Government of West Bengal

Tender: Notice Inviting Tender No. 9/HSD of 2026-27

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting Tender No. 9/HSD of 2026-27	Estimate Put to Tender	13.00	Memo No	780/HSD	Memo Date	02-09-2026
e Tender Id		Description	civil works				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, BARASAT DIVISION	Payable At	BARASAT

3. Critical Dates

Tender Publish Date	02-09-2026 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-09-2026 02:00 PM
Last Date of Application	14-09-2026 01:00 PM	Last Date of Permission	14-09-2026 03:30 PM
Last Date of Submission	21-09-2026 02:00 PM	Tech Bid Opening Date	21-09-2026 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Replacement of filter media and membranes for Desalination of Sridharkati w/s scheme (Zone-XXVI) under Hasnasbad Sub-Division, P.H.E.Dte.	96876.04	10 DAYS	1940.00
2	Urgent overhauling, repairing of Charge Controller, Solenoid Valve, Chlorine, SMBS for providing safe drinking water to the beneficiaries of Gabberia Bazaar under Integrated Water Supply Scheme, Sandeshkhali-II block under Hasnabad Sub-Division, PHE Dte.	96765.82	10 DAYS	1940.00
	Emergent repairing of existing FHTC at Mamudpur mouza within			

3	Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	95391.67	10 DAYS	1910.00
4	Protection of newly laid different dia. UPVC/DI distribution pipeline by UC bullah pile N/H/O Jitesh Sardar within Laukhali w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte.	95414.05	10 DAYS	1910.00
5	Replacement of filter media and membranes for Desalination of Sridharkati w/s scheme (Zone-XXI) under Hasnasbad Sub-Division, P.H.E.Dte.	96876.04	10 DAYS	1940.00
6	Supply and installation of 100mm dia sluice valve in distribution pipe line for smooth supply of water at different palces in connection with augmentation of Korakati water supply scheme, Sandeshkhali-II Block under Hasnabad Sub-Division, PHE Dte.	83878.80	10 DAYS	1680.00
7	Protection of existing 110mm dia UPVC distribution pipeline by UC bullah pile near pond of Anup Mondal within Taki Municipal w/s scheme (Z-II), Taki Municipality under Hasnabad Sub-Division P.H.E. Dte.	95414.05	10 DAYS	1910.00
8	Emergent repairing of existing FHTC at Haripur main road & Amlani Jele para within Chandpur w/s scheme (Z-II), Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte.	95391.67	10 DAYS	1910.00
9	Withdrawing, relaying of different dia. UPVC/DI pipe line at Pakhi para within Jhupkhali water supply scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.	96382.06	10 DAYS	1930.00
10	1 no. pump connection at PH No.-2 within Kanaikati Kathalberia water supply scheme (Z-I), Hingalganj block under Hasnabad Sub-Division, P.H.E. Dte.	70843.88	10 DAYS	1420.00
11	Supply of 100 mm dia sluice valve including Construction of Sluice valve chamber , laying of 90mm dia UPVC pipe line and cleaning of pipeline at Banstala mouza for improvement of functionality at tail end area within Rupmari w/s scheme (For Zone-II), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	93574.89	10 DAYS	1880.00
12	Emergency cleaning of pipe line at Chimta within Monipur w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte.	96882.61	10 DAYS	1940.00
13	Emergency cleaning of pipeline at Bhebia Nabal para for improvement of functionality within Dakshin Bhebia w/s scheme (Zone-II), Hasnabad block under Hasnabad Sub- Division P.H.E. Dte.	93103.42	10 DAYS	1870.00

6. Attachments

Sl No	File Name
1	Notice- 9HSD.pdf
2	New-Form-2911.pdf

3	04Eucaliptus Laukhali Jitesh sardar house 20.pdf
4	11Sluice valve rupmari Banstalai mouza 100.pdf
5	13Sluice valve Bhebia Nabal para.pdf
6	03FHTC REp Z 1 mamudpur mouza.pdf
7	09Withdraw relay Pakhi para.pdf
8	08FHTC REp Z 2 Haripur main road.pdf
9	07Eucaliptus bullah taki z 2.pdf
10	01Sridhar Z 26.pdf
11	10Pump connection PH 2.pdf
12	06Slui ce valve 100.pdf
13	12Cleaning the pipeline Chimta.pdf
14	02Gabberia Bazaar 18.03.26.pdf
15	05Sridhar Z 21.pdf