Public Health Engineering Department

Government of West Bengal

सत्यमेव जयते

Tender: NIT-05 OF 2026-2027

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Reference	NIT-05 OF 2026-2027	Estimate Put to Tender	4.00	Memo No	1128/NTKD-I	Memo Date	06-11-2026
e Tender Id		Description	Priming & Painting of back-gate and other ancillary adjacent to East side of pond-1 area within WTP premises,Repairing of boundary wall near Raw water intake-I & anciliary works within WTP premises,Maintenance cost of Cannon photocopier Machine Model No IR 2525 bearing SL No. RNH03269 and Supply of Consumable materials,Repairing of access road of Chemical Building, between chemical building and ba				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	06-11-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	20-11-2026 02:00 PM
Last Date of Application	18-11-2026 02:00 PM	Last Date of Permission	18-11-2026 04:00 PM
Last Date of Submission	20-11-2026 02:00 PM	Tech Bid Opening Date	20-11-2026 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Priming & Painting of back-gate and other ancillary adjacent to East side of pond-1 area within WTP premises under New Town Kolkata Water Supply Divn.-I, PHE Dte.	95,656.00	30 Days	1,913.00
2	Repairing of boundary wall near Raw water intake-I & anciliary works within WTP premises under New Town Kolkata W/S Division-I, P.H.E. Dte.	94,754.00	30 Days	1,895.00

3	Maintenance cost of Cannon photocopier Machine Model No IR 2525 bearing SL No. RNH03269 and Supply of Consumable materials as when required for Cannon photocopier for the New Town Kolkata W/S Division-I PHE Dte. (12 months)	79,296.00	12 Months	1,586.00
4	Repairing of access road of Chemical Building, between chemical building and back wash OHR within WTP premises under New Town Kolkata Water Supply Divn.-I, PHE Dte.	96,365.00	15 Days	1,927.00

6. Attachments

Sl No	File Name
1	Schedule_02.pdf
2	Schedule_04.pdf
3	NITNo_05.pdf
4	Schedule_01.pdf
5	Form2911.pdf
6	Schedule_03.pdf