Public Health Engineering Department
Government of West Bengal

Tender: N.I.Q. NO.-11OF HESD OF 2026-2027

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR		Inviting Authority		Assistant Engineer, Haldia Electrical Sub-division		
Tender Reference	N.I.Q. NO.-11OF HESD OF 2026-2027	Estimate Put to Tender	1.00	Memo No	924/HESD	Memo Date	11-08-2026
e Tender Id		Description	N.I.Q. NO.-11OF HESD OF 2026-2027				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	11-08-2026 12:00 PM	Sale/Submission Start Date	11-08-2026 01:00 PM
Download Start Date	11-08-2026 12:00 PM	Sale/Download End Date	19-08-2026 12:00 PM
Last Date of Application	19-08-2026 12:00 PM	Last Date of Permission	19-08-2026 12:00 PM
Last Date of Submission	20-08-2026 01:00 PM	Tech Bid Opening Date	20-08-2026 02:00 PM
Fin Bid Opening Date	20-08-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Replacement of plunger type automatic chlorine machine for PH-I of Rangibasan W/S scheme under Chandipur block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
2	Repairing and re-assembling of servo voltage stabilizer (30KVA, Make-Anayana) and Panel (Make-Royco) and other electromechanical work at	Rate to be quoted	7 days	2% of quoted rate to be submitted

	Betkundu W/S scheme PH-I under Mahishadal block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.			during execution of agreement
3	Withdrawing & lowering submersible pumping machinery at Habichak W/S scheme PH-III under Chandipur Block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
4	Repairing and re-assembling of panel and renewing of timer arrangement in PLC panel at Muradpur W/S scheme PH-II, Saripur W/S scheme PH-II & Kulbari W/Scheme PH-III under Chandipur block in the district of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
5	Repairing and re-assembling of servo voltage stabilizer (20KVA) at PH-II of Saripur W/S scheme and PH-II of Kotbar W/S scheme under Chandipur block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
6	Withdrawing & lowering submersible pumping machinery at Betkundu W/S scheme PH-I under Mahishadal Block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
7	Repairing and re-assembling of servo voltage stabilizer (30KVA, Make-ECS) at Goplapur W/S scheme PH-II under Mahishadal block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
8	Withdrawing and lowering of submersible pumping machinery with allied works at TW-I of Gholpukuria, Zone-II W/S scheme under Nandigram-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Repairing of 200 KVA transformer at Digha State General Hospital, under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	rate to be submitted during execution of agreement
10	Repairing of MCC panel & voltage stabilizer at TW-I of Monoharpur W/S scheme under -Haldia block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
11	Withdrawing & lowering of submersible pumping machinery set at TW-IV of Baichberia W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
12	Replacement of CODF Tee at PH-I of Jalpai W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
13	Making tube well base at PH-I of Monoharpur W/S scheme under Haldia block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
14	Replacement of Wooden board for 100A porcelain fuse grip, Pressure Gauge and allied works at TW-II of Chaitanyapur, Zone-I W/S scheme under Sutahata Block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
15	Re-newing of internal electrification & allied works at PH-I & II of Mahammadpur W/S scheme under Nandigram-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during

				execution of agreement
16	Water quantity assessment at different pump house under Sutahata, Haldia & Nandigram-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
17	Extension of Depth of Colum pipe at TW-I & II of Mahammadpur W/S scheme under Nandigram-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 11 OF HESD OF 2026-27.pdf