



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/SMD/NleT-14 of 2026-27

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer,South 24 Parganas Mechanical Division		
Tender Reference	WBPHE/EE/SMD/NleT-14 of 2026-27	Estimate Put to Tender	6975904.00	Memo No	1862/SMD	Memo Date	28-07-2026
e Tender Id	2026_PHED_1034654_26	Description	Operation and maintenance of 33KV/6.9 KV/0.433 KV indoor type substations and SCADA System at Dongaria under Falta Mathurapur Mega Surface Based water supply Project (52 MGD) in South 24pgs district under South 24pgs Mechanical Division, PHE Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	28-07-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-08-2026 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	21-08-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	1WBF2911.pdf
2	BOQ_14_17_OM_MA_DH.II.xls

3	BOQ_14_14_OM_M_DH.I.xls
4	BOQ_14_18_OM_MA_MOG.I.xls
5	BOQ_14_20_OM_MA_KULPI.xls
6	BOQ_14_6_OM_A_TM.xls
7	BOQ_14_23_OM_MA_THAKUR_MAHESH.xls
8	BOQ_14_4_OM_M_Falta.xls
9	BOQ_14_16_OM_MA_DH.I.xls
10	BOQ_14_27_OM_Dongaria_RAWwater.xls
11	BOQ_14_21_OM_MA_KULPI.xls
12	BOQ_14_2_OM_A_BISH.I.xls
13	BOQ_14_5_OM_A_BISH.I.xls
14	BOQ_14_15_OM_M_DH.I.xls
15	BOQ_14_10_OM_MA_BB.I.xls
16	BOQ_14_11_OM_MA_DH.I.xls
17	BOQ_14_13_OM_MA_DH.I.xls
18	BOQ_14_3_OM_A_TM.xls
19	BOQ_14_22_OM_MA_KULPI.xls
20	BOQ_14_9_OM_A_BISH.II.xls
21	BOQ_14_25_Allstaff_Om.xls
22	BOQ_14_12_OM_M_DH.I.xls
23	BOQ_14_19_OM_MA_MOG.I.xls
24	BOQ_14_26_OM_Dongaria_SubstationSCADA.xls
25	BOQ_14_7_OM_A_BISH.II.xls
26	NIET14OM.pdf
27	BOQ_14_1_OM_A_BB.II.xls
28	BOQ_14_8_OM_A_BISH.I.xls
29	TCElec.pdf
30	BOQ_14_24_OM_MA_THAKUR_MAHESH.xls