# Public Health Engineering Department

Government of West Bengal

## Tender: N.I.Q. NO.- 20 OF MMSD-I OF 2026-2027

**1. General Information**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Type | OTHER | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PASCHIM MEDINIPUR | | Inviting Authority | | Assistant Engineer, Midnapore Mechanical Sub-Division-I | | |
| Tender Reference | N.I.Q. NO.- 20 OF MMSD-I OF 2026-2027 | Estimate Put to Tender | | Memo No | 1303/MMSD-I | Memo Date | 27-10-2026 |
| e Tender Id | | Description | N.I.Q. NO.- 20 OF MMSD-I OF 2026-2027 | | | | |
| Estimated Work Value | | - | | | | | |

**2. EMD (Earnest Money Deposit) Details**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Exempted? | No | Fee Type | | Payable To | | Payable At | |

**3. Critical Dates**

| | | | |
|---|---|---|---|
| Tender Publish Date | 27-10-2026 12:00 PM | Sale/Submission Start Date | 27-10-2026 12:00 PM |
| Download Start Date | 27-10-2026 12:00 PM | Sale/Download End Date | 19-11-2026 12:00 PM |
| Last Date of Application | 19-11-2026 12:00 PM | Last Date of Permission | 19-11-2026 12:00 PM |
| Last Date of Submission | 20-11-2026 01:00 PM | Tech Bid Opening Date | 20-11-2026 02:00 PM |
| Fin Bid Opening Date | 20-11-2026 02:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

**4. Pre-bid Meeting Details**

| | | | | | |
|---|---|---|---|---|---|
| Date | | Venue | | Address | |

**5. Work Details**

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|---|---|---|---|---|
| 1 | Withdrawing the pumping machineries and installation of the same at Purulda PH-I and repairing of Panel at PH-I of Palashi water supply scheme [Block-Dantan-II] under MMD, PHE Dte. | Rate to be quoted | 10 days | 2% of quoted rate to be submitted during execution of agreement |
| | Repairing of voltage stabilizer (Make-ECS) and panel at PH-I & II under | | | 2% of quoted rate to be submitted |

| | | | | |
|---|---|---|---|---|
| 2 | Sabra water supply scheme Block-Dantan-II, Dist.- Paschim Medinipur under MMD, PHE Dte. | Rate to be quoted | 10 days | during execution of agreement |
| 3 | Withdrawing the pumping machineries and install tion the Dept. pump motor set at PH No. II of Chandkuri [Zone-I] water supply scheme [Block-Sabang] under MMD, PHE Dte. | Rate to be quoted | 10 days | 2% of quoted rate to be submitted during execution of agreement |
| 4 | Supply and delivery at different sites [as per enclosed Annexure-A] of Midnapore Sadar Block of Chlorine Testing Kits for measuring percentage of chlorine unde Paschim Medinipur district under Midnapore Mechanical Sub-Division-I, PHE Dte. | Rate to be quoted | 10 days | 2% of quoted rate to be submitted during execution of agreement |
| 5 | Withdrawing the pumping machineries and installation the Dept. pump motor set at PH No. III of Pratappur water supply scheme [Block Ghatal] under MMD, PHE Dte. | Rate to be quoted | 10 days | 2% of quoted rate to be submitted during execution of agreement |

**6. Attachments**

| Sl No | File Name |
|---|---|
| 1 | N.I.Q. NO. 20 OF MMSD-I OF 2026-27.pdf |