Public Health Engineering Department
Government of West Bengal

Tender: WBPHE/EE/SMD/NIeT-14 of 2026-27

1. General Information

Type	NIeT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer,South 24 Parganas Mechanical Division		
Tender Reference	WBPHE/EE/SMD/NIeT-14 of 2026-27	Estimate Put to Tender	2168661.00	Memo No	1862/SMD	Memo Date	28-07-2026
e Tender Id	2026_PHED_1034654_5	Description	Operation and guarding of the electric operated auto/ manual control pumping machinery at Chak Nurshikdarpur, Panakua, Jalilpur, Lakshimikantapur, Rammakhaler Chak & Salpukuria water supply scheme of Bishnupur-I Block under South 24pgs Mechanical Division, PHE Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	28-07-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-08-2026 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	21-08-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	BOQ_14_8_OM_A_BISH_I.xls
2	BOQ_14_19_OM_MA_MOG_I.xls
3	BOQ_14_23_OM_MA_THAKUR_MAHESH.xls

4	1WBF2911.pdf
5	BOQ_14_7_OM_A_BISH_II.xls
6	NIET14OM.pdf
7	BOQ_14_10_OM_MA_BB_I.xls
8	BOQ_14_3_OM_A_TM.xls
9	BOQ_14_20_OM_MA_KULPI.xls
10	BOQ_14_11_OM_MA_DH_I.xls
11	BOQ_14_1_OM_A_BB_II.xls
12	BOQ_14_21_OM_MA_KULPI.xls
13	BOQ_14_14_OM_M_DH_I.xls
14	BOQ_14_27_OM_Dongaria_RAWwater.xls
15	BOQ_14_9_OM_A_BISH_II.xls
16	BOQ_14_4_OM_M_Falta.xls
17	BOQ_14_2_OM_A_BISH_I.xls
18	BOQ_14_5_OM_A_BISH_I.xls
19	TCElec.pdf
20	BOQ_14_25_Allstaff_Om.xls
21	BOQ_14_24_OM_MA_THAKUR_MAHESH.xls
22	BOQ_14_22_OM_MA_KULPI.xls
23	BOQ_14_16_OM_MA_DH_I.xls
24	BOQ_14_6_OM_A_TM.xls
25	BOQ_14_15_OM_M_DH_I.xls
26	BOQ_14_13_OM_MA_DH_I.xls
27	BOQ_14_18_OM_MA_MOG_I.xls
28	BOQ_14_17_OM_MA_DH_II.xls
29	BOQ_14_12_OM_M_DH_I.xls
30	BOQ_14_26_OM_Dongaria_SubstationSCADA.xls