Public Health Engineering Department
Government of West Bengal

Tender: N.I.Q. NO.- 13 OF MMSD-I OF 2026-2027

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 13 OF MMSD-I OF 2026-2027	Estimate Put to Tender		Memo No	995/MMSD-I	Memo Date	13-08-2026
e Tender Id		Description	N.I.Q. NO.- 13 OF MMSD-I OF 2026-2027				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	13-08-2026 12:00 PM	Sale/Submission Start Date	13-08-2026 12:00 PM
Download Start Date	13-08-2026 12:00 PM	Sale/Download End Date	02-09-2026 12:00 PM
Last Date of Application	02-09-2026 12:00 PM	Last Date of Permission	02-09-2026 12:00 PM
Last Date of Submission	03-09-2026 01:00 PM	Tech Bid Opening Date	03-09-2026 02:00 PM
Fin Bid Opening Date	03-09-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of voltage stabilizer at PH-II of Kanchangerya and Kumarsanda PWSS under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
2	Repairing of panels and power circuit and pipe line works etc. at different tubewells of different water supply scheme like Simulia (Ghatal),	Rate to be quoted	10 days	2% of quoted rate to be submitted

	Anandapur Sundarpur (Ghatal), Chowka (Ghatal) and Gholsah (Ghatal) water supply scheme under MMD, PHE Dte Dist.-Paschim Medinipur			during execution of agreement
3	Some repairing works of voltage stabilizer and automatic panels at Katan [TW No. I], Irpala[TW-II], Birsingha [TW-III], Krishnaballavpur [TW-I] water supply scheme under MMD PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
4	Rewinding and repairing of the pump motor sets taken from Salua water supply scheme [Near Shiv Mandir-Gopali] water supply scheme under Midnapore Mechanic Sub-Division-I, PHE Ste. Dist. Paschim Medinipur.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
5	Supply and delivery and installation of Battery for existing mobile water treatment unit at Kharagpur under Midnapore Mechanical Division, P.H.E. Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
6	Packaging of water pouch in connection with different requisition from District administration, Paschim Medinipur under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
7	Withdrawing the pumping machineries and installation of the same and change faulty flat submersible cable and Safety rope at PH-I of Soakonia water supply scheme [Block-Dantan-I] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
8	Repairing of voltage stabilizer at PH-II & PH-III under Dharma & Kalmijor water supply scheme under Block-Daspur-I, Dist.- Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Repairing of MCC Panel and 10HP pump motor set, withdrawing & lowering submersible pump motor set at TW-II of Dhaneswarpur water supply scheme and transportation charges of water bottles from Kolkata to Paschim Medinipur DM office under MMD, PHE Dte.	Rate to be quoted	10 days	rate to be submitted during execution of agreement
10	Repairing of 7.5HP pump motor set and withdrawing and lowering submersible pump motor set and other electromechanical works at Khasbazar (PH No. II) water supply scheme under Debra Block under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
11	Repairing of voltage stabilizer at PH-I & II under Basantapur water supply scheme Block-Daspur-I Dist.-Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
12	Repairing of 10HP pump motor set, withdrawing and lowering submersible pump motor set at PH-II of Maligram water supply scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
13	Repairing of voltage stabilizer at Ph-I of Satkui PWSS under Kharagpur-I Block under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
14	Withdrawing & lowering of submersible pump motor set and repairing of panel at pump no. I of Jote Ghanashyam W/S Scheme Daspur-II Block under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
15	Repairing of voltage stabilizer (15KVA) at PH-I under Raghunathpur water supply scheme Block-Kharagpur-I Dist.-Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during

				execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 13 OF MMSD-I OF 2026-27.pdf