Public Health Engineering Department
Government of West Bengal

Tender: N.I.Q. NO.- 16 OF MMSD-I OF 2026-2027

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 16 OF MMSD-I OF 2026-2027	Estimate Put to Tender		Memo No	1093/MMSD-I	Memo Date	25-08-2026
e Tender Id		Description	N.I.Q. NO.- 16 OF MMSD-I OF 2026-2027				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	25-08-2026 12:00 PM	Sale/Submission Start Date	25-08-2026 12:00 PM
Download Start Date	25-08-2026 12:00 PM	Sale/Download End Date	14-09-2026 12:00 PM
Last Date of Application	14-09-2026 12:00 PM	Last Date of Permission	14-09-2026 12:00 PM
Last Date of Submission	15-09-2026 01:00 PM	Tech Bid Opening Date	15-09-2026 02:00 PM
Fin Bid Opening Date	15-09-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Rewinding and repairing of the pump motor sets taken at TW No. II from Adasimla water supply scheme [Block-Sabang] under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
2	Rewinding and repairing of the pump motor sets taken at TW No. II from Shyamsundarpur water supply scheme [Block-Sabang] under Midnapore	Rate to be quoted	10 days	2% of quoted rate to be submitted

	Mechanical Division, PHE Dte.			during execution of agreement
3	Installation of pumping machineries and other works at PH No. II of Khagragerya water supply schme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
4	Withdrawing of submersible pump motor set and other electromechanical works at TW No. II of Belun piped water supply scheme and Dakhinparshura PWSS under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
5	Supply and delivery of Battery for Diesel truck engine existing mobile water treatment unit at KHaragpur under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
6	Rewinding and repairing of the pump motor sets taken at TW No. 1 from Kolanda water supply scheme [Block-Sabang] under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
7	Withdrawing the pumping machineries and installation of submersible pump motor set and other works at PH No. I of Dwandipur W/S Scheme [Block-Ghatal] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
8	Repairing works voltage stabilizer and other works at tube well no. I and II of Debhog water supply scheme, Block-Sabang under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Repairing works of voltage stabilizer and automatic panel at pump house no. I of Uchitpur Mini water supply scheme, Block-Sabang under MMD, PHE Dte Dist.- Paschim Medinipur	Rate to be quoted	10 days	rate to be submitted during execution of agreement
10	Withdrawing the pumping machineries and installation the Dept. pump motor set at PH No. I of Debhog water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
11	Some repairing works of voltage stabilizer and automatic panel at Lutunia [TW-I], Sabang, Kapasda [TW-II], Sabang and Sarta [TW-I], Sabang water supply scheme water supply scheme under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
12	Withdrawing the pumping machineries and other works at pH-I of Khagrageriya W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
13	Some repairing works on automatic panel and other works at Shyamsundarpur [TW-No. I] and Bishnupur [TW No. I & II] water supply scheme under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
14	Repairing and replacement of electromechanical works and other works on auto panel at tube well no. I of Kolanda water supply scheme [Block-Sabang] under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
15	Repairing and replacement of electromechanical works and other works on auto panel at tube well no. II of Kolanda water supply scheme [Block-Sabang] under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	10 days	2% of quoted rate to be submitted during

				execution of agreement
16	Repairing work of control panel at pump house no. I and II of Dasagram water supply scheme Block-Sabang under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
17	Withdrawing the pumping machineries and installation with extra column pipes and other works at PH NO. I, II and III of Bishnupur water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
18	Repairing of voltage stabilizer and other allied works at TW No. I and II of Dasagram water supply scheme, Block-Sabang under MMD, PHE Dte Dit.-Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
19	Some repairing works of automatic panel at Sarta [TW No. II] water supply schem under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 16 OF MMSD-I OF 2026-27.pdf