Public Health Engineering Department
Government of West Bengal

Tender: Notice Inviting Tender No:- 03/A.E./Arg. of 2026-27

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY		Inviting Authority		Assistant Engineer Arambagh Sub-Division		
Tender Reference	Notice Inviting Tender No:- 03/A.E./Arg. of 2026-27	Estimate Put to Tender	99952.00	Memo No	454/Arg	Memo Date	05-08-2026
e Tender Id		Description	Relaying of Distribution pipeline damaged due to Construction of different works at different locations at different PWSS & Interconnection of Replacement T.W. with LDS for Bhadur Zone-II Piped Water Supply Schemeunder Arambagh Sub Division of Hooghly Division, P.H.E. Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Banker's Cheque	Payable To	Executive Engineer,Hooghly Division,P.H.E.Dte	Payable At	Chinsurah,Hooghly

3. Critical Dates

Tender Publish Date	05-08-2026 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-08-2026 02:00 PM
Last Date of Application	17-08-2026 01:00 PM	Last Date of Permission	
Last Date of Submission	21-08-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Relaying of Distribution pipeline damaged due to Construction of road by local G.P. at Anandapur Piped Water Supply Scheme of under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	95179.00	45 Days	2000.00
	Relaying of Distribution pipeline damaged due to Construction of road by			

2	local G.P. at Anur Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	94285.00	45 Days	2000.00
3	Relaying of Pipeline damaged due to Construction of Drains and Vilage Road by GP at Betra village for Badanganj Zone - II Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99029.00	45 Days	2000.00
4	Relaying of pipeline damaged due to Construction of Cross Drains and G.P. road at Chak Hazi village for Batanal Zone - I Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99458.00	45 Days	2000.00
5	Relaying of Pipeline damaged due to Construction of Drains and Village Road by GP at Chak Ahmad village for Batanal Zone - II Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99952.00	45 Days	2000.00
6	Relaying of Pipeline damaged due to Construction of Drains and Road by ZP at Bandipur village for Kishorpur Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99118.00	45 Days	2000.00
7	Relaying of Pipeline damaged due to Construction of Cross Drains and Village Road by GP at Kishorpur village for Kishorpur Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99254.00	45 Days	2000.00
8	Relaying of Pipeline damaged due to Construction of Cross Drains and Village Road by ZP at Niranjanbati village for Kishorpur Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	98461.00	45 Days	2000.00
9	Relaying of Pipeline damaged due to Construction of Cross Drains at Sankarpur village for Mainan Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99934.00	45 Days	2000.00
10	Relaying of Distribution system damaged due to Construction of Cross Drains at Bhabapur village for Mandra Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99166.00	45 Days	2000.00
11	Relaying of Distribution pipeline damaged due to Construction of road by local G.P. at Chapanagari & Palaspai village for Palaspai Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	96258.00	45 Days	2000.00
12	Relaying of Pipeline damaged due to Construction of Cross Drains and G.P. Road for Patul Zone - I Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99897.00	45 Days	2000.00
13	Relaying of Pipeline damaged due to Construction of Drains and village Road by GP for Patul Zone - II Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99677.00	45 Days	2000.00
14	Relaying of Pipeline damaged due to Construction of Cross Drains and widening of Shaora-Shanbandhi Road by PWD for Sunia Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E.	99602.00	45 Days	2000.00

	Dte. [2nd phase]			
15	Relaying of Pipeline damaged due to Construction of Drains at Paschim Ghoshpur for Purba Thakuranichak Zone-I Piped Water Supply Scheme under Arambagh Sub Division of Hooghly Division, P.H.E. Dte.	99223.00	45 Days	2000.00
16	Interconnection of Replacement T.W. with LDS for Bhadur Zone-II Piped Water Supply Scheme under Arambagh Sub-Division of Hooghly Division, P.H.E. Dte. Block-Goghat-I, District:- Hooghly	98678.00	45 Days	2000.00

6. Attachments

Sl No	File Name
1	SL NO-04.pdf
2	SL NO-06.pdf
3	SL NO-12.pdf
4	SL NO-05.pdf
5	SL NO-14.pdf
6	SL NO-03.pdf
7	SL NO-16.pdf
8	SL NO-15.pdf
9	SL NO-11.pdf
10	SL NO-13.pdf
11	N.I.T No_ 03_A.E._Arg_2026-27.pdf
12	SL NO-08.pdf
13	SL NO-01.pdf
14	SL NO-07.pdf
15	SL NO-09.pdf
16	WBF2911OCTOBER2019.pdf
17	SL NO-02.pdf
18	SL NO-10.pdf