# Public Health Engineering Department

Government of West Bengal

## Tender: N.I.Q. NO.-15OF HESD OF 2026-2027

**1. General Information**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Type | NIQ | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | PURBA MEDINIPUR | | Inviting Authority | | Assistant Engineer, Haldia Electrical Sub-division | | |
| Tender Reference | N.I.Q. NO.-15OF HESD OF 2026-2027 | Estimate Put to Tender | 1.00 | Memo No | 1092/HESD | Memo Date | 03-11-2026 |
| e Tender Id | | Description | N.I.Q. NO.-15OF HESD OF 2026-2027 | | | | |
| Estimated Work Value | | - | | | | | |

**2. EMD (Earnest Money Deposit) Details**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Exempted? | No | Fee Type | | Payable To | | Payable At | |

**3. Critical Dates**

| | | | |
|---|---|---|---|
| Tender Publish Date | 03-11-2026 12:00 PM | Sale/Submission Start Date | 03-11-2026 01:00 PM |
| Download Start Date | 03-11-2026 12:00 PM | Sale/Download End Date | 19-11-2026 12:00 PM |
| Last Date of Application | 19-11-2026 12:00 PM | Last Date of Permission | 19-11-2026 01:00 PM |
| Last Date of Submission | 20-11-2026 01:00 PM | Tech Bid Opening Date | 20-11-2026 02:00 PM |
| Fin Bid Opening Date | 20-11-2026 02:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

**4. Pre-bid Meeting Details**

| | | | | | |
|---|---|---|---|---|---|
| Date | | Venue | | Address | |

**5. Work Details**

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|---|---|---|---|---|
| 1 | Repairing of automatic chlorine dosing machine of Dona, Zone-I W/S scheme and other adjacent water supply scheme under Moyna block in the dist of Purba Medinipur under Midnapore Mechanical Division P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| | Repairing of voltage stabilizer 15KVA with allied works at PH-I of | | | 2% of quoted rate to be submitted |

| | | | | |
|---|---|---|---|---|
| 2 | Harashankar Khamarchak W/S scheme under Tamluk block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | during execution of agreement |
| 3 | Repairing of voltage stabilizer 30KVA with allied works at PH-IV of Kaktia W/S scheme under Sahid Matangini block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 4 | Repairing of Motor starter panel with allied works at TW-II of Ramchandrapur W/S scheme under Sahid Matangini blick in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 5 | Withdrawing and lowering submersible pumping machinery set at PH-III of Simulia W/S scheme under Tamluk block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 6 | Withdrawing and lowering submersible pumping machinery with allied works at set at PH-I of Bishnubar W/S scheme under Tamluk block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 7 | Repairing and rewinding of 5HP submersible pump-motor set at TW-I of Bhagwanpur, Zone-I W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 8 | Repairing of voltage stabilizer at TW-II of Sashatamal W/S scheme under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |

| | | | | |
|---|---|---|---|---|
| 9 | Repairing of panel at Rangamatiya and stabilizer at Chakmahammadpur W/S scheme under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 10 | Panel & stabilizer repairing at TW-III of Sankarpur W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 11 | Repairing of MCC panel at Chakbeli & Chakghano mini W/S scheme under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 12 | Withdrawing and lowering 10HP submersible pumping machinery set at PH-II of Sapai W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 13 | Withdrawing and lowering 10HP submersible pumping machinery set at PH-II of Kanaidighi W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 14 | Repairing of work voltage stabilizer 20KVA at PH-I & II of Nilkanthapur W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 15 | Repairing of MCC panel 12.5HP &fitting fixing of LED fixture at PH-I of Paschim Betiya W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during |

| | | | | |
|---|---|---|---|---|
| | | | | execution of agreement |
| 16 | Withdrawing lowering of pump motor set & other works at Talda PWSS under Contai-III block W/S scheme in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 17 | Repairing of work voltage stabilizer 25KVA at TW-I&II of Paniparul, Zone-I W/S scheme under Egra-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 18 | Withdrawing and lowering submersible pumping machinery set at PH-II of Dakshin Dhalhara W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 19 | Repairing of servo voltage stabilizer and PLC panel & allied works at PH-II of Dakshin Gumai W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 20 | Withdrawing and lowering submersible pumping machinery set at PH-II of Bargodagoda W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 21 | Repairing of 2 nos. 7.5 HP submersible pump motor sets for Baharchandberia W/S scheme under Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| | Repairing of voltage stabilizer at PH-II of Shankarpur, Zone-V W/S scheme | | | 2% of quoted rate to be |

| | | | | |
|---|---|---|---|---|
| 22 | under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | submitted during execution of agreement |
| 23 | Withdrawing and lowering submersible pumping machinery set at PH-II of Shankarpur, Zone-III W/S scheme under Ramnagar-I in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 24 | Withdrawing and lowering submersible pumping machinery set at PH-II of Aldarput W/S scheme under Contai-II in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 25 | Repairing of voltage stabilizer at PH-II of Baharchandberia W/S scheme under Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 26 | Repairing of 1 nos. 10 HP submersible pump motor sets for Amtalia W/S scheme Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 27 | Supply and fitting fixing of ornamental grill gate at newly make Godown at Contai Office Campus in the dist of Purba Medinipur, under Midnapore Mechanical Division PHE. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 28 | Supply and delivery and installation of sign board depicting proper dosages of chlorine granules at different pump house under Ramnagar-I & II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |

| | | | | |
|---|---|---|---|---|
| 29 | Repairing of work voltage stabilizer 10KVA at Hinari Mini W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 30 | Repairing of voltage stabilizer at TW-I of Badhia W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 31 | Repairing of chlorine dosing motor and different Electromechanical works at Hazipur Mini W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 32 | Repairing of MCC panel at PH-I of Dariapur W/S scheme under Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 33 | Repairing of voltage stabilizer at PH-I of Shankarpur, Zone-V W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 34 | Supply delivery of spare parts for repairing automatic chlorinator in connection with preventive as well as breakdown maintenance of automatic chlorine machine for ascertain disnfection of different piped water supply scheme of Ramnagar-I & II block under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 35 | Withdrawing lowering of pump motor set at TW-I of Ghantasala PWSS under Ramnagar-I block W/S scheme in the dist of Purba Medinipur under | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during |

| | | | | |
|---|---|---|---|---|
| | Midnapore Mechanical Division. P.H.E. Dte. | | | execution of agreement |
| 36 | Repairing of voltage stabilizer at PH-III of Ramnagar W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 37 | Repairing of work voltage stabilizer 20KVA at TW-II of Sherkhanchak, Zone-I W/S scheme under Khejuri-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 38 | Supply and delivery new submersible cable at TW-II of Sherkhanchak, Zone-I water supply scheme of Khejuri-II block under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 39 | Repairing work of Voltage stabilizer (20KVA) at TW-I of Bathuary Zone-II W/S scheme under Egra-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 40 | Repairing work of panel board at PH-I of Sherkhanchak, Zone-I W/S scheme under Khejuri-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 41 | Repairing of work voltage stabilizer 20KVA at PH-I of Haipur W/S scheme under Contai-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| | | | | 2% of quoted |

| | | | | |
|---|---|---|---|---|
| 42 | Repairing of MCC panel at TW-I of Sherkhanchak, Zone-I W/S scheme under Khejuri-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 43 | Packaging and transportation of water pouch in poly bag in connection with Natural Disaster situation 2026 at Ramnagar MTU in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 44 | Packaging of water pouch in poly bag in connection with Natural Disaster situation 2026 at Ramnagar MTU in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 7 days | 2% of quoted rate to be submitted during execution of agreement |
| 45 | Servicing and overhauling of different type Air Condition at Digha S.G. Hospital in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte. | Rate to be quoted | 3 months | 2% of quoted rate to be submitted during execution of agreement |

**6. Attachments**

| Sl No | File Name |
|---|---|
| 1 | N.I.Q. NO. 15 OF HESD OF 2026-27.pdf |