Public Health Engineering Department
Government of West Bengal

Tender: N.I.Q. NO.- 15 OF MMSD-I OF 2026-2027

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 15 OF MMSD-I OF 2026-2027	Estimate Put to Tender		Memo No	1062/MMSD-I	Memo Date	20-08-2026
e Tender Id		Description	N.I.Q. NO.- 15 OF MMSD-I OF 2026-2027				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	20-08-2026 12:00 PM	Sale/Submission Start Date	20-08-2026 12:00 PM
Download Start Date	20-08-2026 12:00 PM	Sale/Download End Date	10-09-2026 12:00 PM
Last Date of Application	10-09-2026 12:00 PM	Last Date of Permission	10-09-2026 12:00 PM
Last Date of Submission	11-09-2026 01:00 PM	Tech Bid Opening Date	11-09-2026 02:00 PM
Fin Bid Opening Date	11-09-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing and reassembling of servo motor operated line voltage corrector at of Paparara Mini PWSS under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
2	Rectification, repairing, servicing of gaseous chlorination equipment along with supply of essential spare parts and allied accessories under Dherua	Rate to be quoted	10 days	2% of quoted rate to be submitted

	Sub-Surface water based scheme within Midnapore Sadar Block in the Dist. Of Paschim Medinipur under Midnapore Mechanical Division, PHE Dte.			during execution of agreement
3	Repairing and reassembling of servo motor operated line voltage corrector at PH-I of Hatihalka PWSS under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
4	Repairing and reassembling of servo motor operated line voltage corrector At PH-II of Bajpara PWSS under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
5	Withdrawing and lowering submersible pump motor set at pump no. II of Kultikri water supply scheme under Daspur-II Block under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
6	Withdrawing the pumping machineries and installation of submersible pump motor set and other works at PH No. I of Kolanda water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
7	Repairing of voltage stabilizer at Ph-II of Debra PWSS under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
8	Repairing of MCC panel and voltage stabilizer at Ph-I of Kusumdahari PWSS under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Withdrawing the pumping machineries and installation of submersible pump motor set and other works at PH No. 4 of Narayanbar water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	rate to be submitted during execution of agreement
10	Withdrawing the pumping machineries by hiring of derrick and installation of submersible pump motor set and other works at PH No. 2 of Lutunia water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
11	Withdrawing the pumping machineries by hiring of derrick and installation of submersible pump motor set and other works at PH No. 1 of Uttar Eral Mini water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
12	Withdrawing the pumping machineries by hiring of derrick and installation of submersible pump motor set and other works at PH No. 2 of Adasimla water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
13	Withdrawing the pumping machineries by hiring of derrick and installation of submersible pump motor set and other works at PH No. 2 of Shyamsundarpur water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
14	Repairing of voltage stabilizer (Make-Fiji 20KVA) & MCC Panel at PH-II under Palashi water supply scheme Block-Dantan-II, Dist.- Paschim Medinipur under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
15	Repairing of MCC panels, voltage stabilizer and other works Kuran, Krishnaballavpur, Dwandipur and Chowka PWSS under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during

				execution of agreement
16	Repairing works of voltage stabilizer and repairing of chlorine machine at pump house no. I & II of Dasagram water supply scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
17	Some repairing works for voltage stabilizer correcting device at PH-I of Adasimla water supply scheme, Block-Sabang under MMD, PHE Dte. Dist.-Paschim Medinipur.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
18	Repairing works of voltage stabilizer and automatic panel at PH No. I, II of Panpara water Supply Scheme Block- Sabang under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
19	Withdrawing and lowering of submersible pump motor set at TW-I of Belun piped water supply scheme under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 15 OF MMSD-I OF 2026-27.pdf