



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING QUOTATION No: 07/AE/EMSD-I of 2026-2027

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer		
Tender Reference	NOTICE INVITING QUOTATION No: 07/AE/EMSD-I of 2026-2027	Estimate Put to Tender		Memo No	623/EMSD-I	Memo Date	22-05-2026
e Tender Id		Description	Different type of Works Sl No. 1-11				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	22-05-2026 10:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	08-06-2026 02:00 PM
Last Date of Application	05-06-2026 02:00 PM	Last Date of Permission	
Last Date of Submission	08-06-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	08-06-2026 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Withdrawing ,repairing & re-installation of centrifugal pumping machinery & allied work at P.H. no. High lift of Gaighata W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	15 Days	
2	Repairing of voltage stabilizer & allied work at of Barasat Hospital (P.H.No - II) ground water based w/s scheme under EMSD-I PHE Dte., Dist-N24Pgs.	RATE QUOTED	15 Days	
3	Withdrawing ,repairing & re-installation of centrifugal pumping machinery & allied work at P.H. no. High lift of Chikanpara W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	15 Days	

4	Repairing of voltage stabilizer & allied work at of Salipur-Majampur, Kamarpur-Tajpur & Gainpur ground water based w/s scheme under EMSD-I PHE Dte., Dist-N24Pgs.	RATE QUOTED	15 Days
5	Withdrawing ,repairing & re-installation of centrifugal pumping machinery & allied work at P.H. no. High lift , Zone-I of Gobardanga Municipality W/S Scheme under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).	RATE QUOTED	15 Days
6	Repairing of voltage stabilizer & allied work at of Shimulpur ,Dhalani & Gopalpur ground water based w/s scheme under EMSD-I PHE Dte., Dist-N24Pgs.	RATE QUOTED	15 Days
7	withdrwing, lowering & repairing of submersible pumping machimery & allied works at P/H No-I , Zone- I of Gobardanga Municipality ground water based w/s scheme under EMSD-I ,PHE Dte. ,Dist-N24Pgs.	RATE QUOTED	15 Days
8	Repairing of voltage stabilizer & allied work at of Taki Boosting ground water based w/s scheme under EMSD-I PHE Dte., Dist-N24Pgs.	RATE QUOTED	15 Days
9	Supply, delivery and fitting-fixing of pump starter, street light luminaries and kit-kat fuses with other allied works at Z-IV, P.H no. I and Z-V, P.H no. III within Basirhat municipality under Basirhat(Aug) W/S Scheme under EMSD-I, PHE. Dte, Dist. 24Pgs(N).	RATE QUOTED	15 Days
10	Withdrawing, repairing and Lowering of submersible pumping machinery with other works at Ward no-15 (behind falguni cinema) and adjoining pump houses within Basirhat municipality under Basirhat(Aug) W/S Scheme under EMSD-I, PHE. Dte, Dist. 24Pgs(N).	RATE QUOTED	15 Days
11	Supply, delivery and fitting-fixing of Column pipe, Valves, Cable for existing Submersible pumping machinery and related works at Z-IV, P.H no. III within Basirhat Municipality (Aug) w/s scheme under EMSD-I, P.H.E. Dte, Dist. 24Pgs(N).	RATE QUOTED	15 Days

6. Attachments

Sl No	File Name
1	NIQ-7 SL-1-11 26-27.pdf