



# Public Health Engineering Department

## Government of West Bengal

### Tender: N.I.B-01/BSD/PHED OF 2021-2022

#### 1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD		Inviting Authority		Assistant Engineer, Berhampur Sub-Division		
Tender Reference	N.I.B-01/BSD/PHED OF 2021-2022	Estimate Put to Tender		Memo No	360/BSD	Memo Date	12-04-2021
e Tender Id		Description	ELECTION EMERGENCY WORKS				
Estimated Work Value		-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

#### 3. Critical Dates

Tender Publish Date	12-04-2021 09:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-04-2021 05:30 PM
Last Date of Application	16-04-2021 05:30 PM	Last Date of Permission	17-04-2021 05:30 PM
Last Date of Submission	17-04-2021 05:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
2	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India			

3	Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
4	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	284726.00	05 Days.	2%
5	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
6	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
7	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
8	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
9	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
10	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
11	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%
12	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Hariharpara Block.	474544.00	05 Days.	2%

13	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Nowda Block.	284726.00	05 Days.	2%
14	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Nowda Block.	284726.00	05 Days.	2%
15	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Nowda Block.	189818.00	05 Days.	2%
16	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Nowda Block.	189818.00	05 Days.	2%
17	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	189818.00	05 Days.	2%
18	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	189818.00	05 Days.	2%
19	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	189818.00	05 Days.	2%
20	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	189818.00	05 Days.	2%
21	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	189818.00	05 Days.	2%
22	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under	189818.00	05 Days.	2%

	Murshidabad Division, P.H.E. Dte. Berhampore Block.			
23	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	189818.00	05 Days.	2%
24	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	189818.00	05 Days.	2%
25	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Berhampore Block.	284726.00	05 Days.	2%
26	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	284726.00	05 Days.	2%
27	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	284726.00	05 Days.	2%
28	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	284726.00	05 Days.	2%
29	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	284726.00	05 Days.	2%
30	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	284726.00	05 Days.	2%
31	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	284726.00	05 Days.	2%
32	Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for	284726.00	05 Days.	2%

	<p>Polling Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>			
33	<p>Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep</p> <p>India Mark-II TUBEWELL including Construction of Platform &amp; Drain for</p> <p>Polling Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	284726.00	05 Days.	2%
34	<p>Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep</p> <p>India Mark-II TUBEWELL including Construction of Platform &amp; Drain for</p> <p>Polling Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	284726.00	05 Days.	2%
35	<p>Sinking 03(Three) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep</p> <p>India Mark-II TUBEWELL including Construction of Platform &amp; Drain for</p> <p>Polling Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	284726.00	05 Days.	2%
36	<p>Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India</p> <p>Mark-II TUBEWELL including Construction of Platform &amp; Drain for Polling</p> <p>Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	189818.00	05 Days.	2%
37	<p>Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India</p> <p>Mark-II TUBEWELL including Construction of Platform &amp; Drain for Polling</p> <p>Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	189818.00	05 Days.	2%
38	<p>Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India</p> <p>Mark-II TUBEWELL including Construction of Platform &amp; Drain for Polling</p> <p>Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	189818.00	05 Days.	2%
39	<p>Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India</p> <p>Mark-II TUBEWELL including Construction of Platform &amp; Drain for Polling</p> <p>Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	189818.00	05 Days.	2%
40	<p>Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India</p> <p>Mark-II TUBEWELL including Construction of Platform &amp; Drain for Polling</p> <p>Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	474544.00	05 Days.	2%
41	<p>Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India</p> <p>Mark-II TUBEWELL including Construction of Platform &amp; Drain for Polling</p> <p>Station in connection with Legislative Assembly Election 2021 under</p> <p>Murshidabad Division, P.H.E. Dte. Beldanga-I Block.</p>	474544.00	05 Days.	2%
	<p>Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India</p> <p>Mark-II TUBEWELL including Construction of Platform &amp; Drain for Polling</p>			

42	Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	474544.00	05 Days.	2%
43	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	474544.00	05 Days.	2%
44	Sinking 05(Five) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-I Block.	474544.00	05 Days.	2%
45	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
46	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
47	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
48	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
49	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
50	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
51	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India			

52	Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
53	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
54	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
55	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
56	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
57	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
58	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
59	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
60	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
61	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%

62	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
63	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
64	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
65	Sinking 02(Two) nos Temporary of 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain for Polling Station in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte. Beldanga-II Block.	189818.00	05 Days.	2%
66	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.Beldanga PS (Part-A)	390000.00	05 Days.	2%
67	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.Beldanga PS (Part-B)	390000.00	05 Days.	2%
68	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.Beldanga PS (Part-C)	390000.00	05 Days.	2%
69	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.Beldanga PS (Part-D)	390000.00	05 Days.	2%
70	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Berhampore PS) (Part-A)	447200.00	05 Days.	2%
71	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Berhampore PS) (Part-B)	447200.00	05 Days.	2%
72	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Berhampore PS) (Part-C)	447200.00	05 Days.	2%
73	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad	447200.00	05 Days.	2%



	Division,P.H.EDte.(Berhampore PS) (Part-D)			
74	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Berhampore PS) (Part-E)	447200.00	05 Days.	2%
75	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Daulatabad PS) (Part-A)	338000.00	05 Days.	2%
76	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Daulatabad PS) (Part-B)	338000.00	05 Days.	2%
77	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Hariharpara PS) (Part-A)	416000.00	05 Days.	2%
78	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Hariharpara PS) (Part-B)	416000.00	05 Days.	2%
79	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Hariharpara PS)(Part-C)	416000.00	05 Days.	2%
80	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Hariharpara PS)(Part-D)	416000.00	05 Days.	2%
81	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Nowda PS)(Part-A)	416000.00	05 Days.	2%
82	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Nowda PS)(Part-B)	416000.00	05 Days.	2%
83	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Nowda PS)(Part-C)	364000.00	05 Days.	2%
84	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Rejinagar PS) (Part-A)	286000.00	05 Days.	2%
85	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Rejinagar PS) (Part-B)	286000.00	05 Days.	2%
	Supply of safe drinking water in connection with Accommodation of			

86	CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Saktipur PS) (Part-A)	390000.00	05 Days.	2%
87	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. (Saktipur PS) (Part-B)	390000.00	05 Days.	2%

## 6. Attachments

Sl No	File Name
1	notice of bid 01-bsd.pdf
2	LIST ANNEX-I.pdf
3	Annex-2.pdf
4	2911 new.pdf
5	SCH- ANNEX-II.pdf