Tender: 01/AE (BSSD)/PHE/2025-26

1. General Information

Туре	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM		Inviting Authority		Assistant Engineer, Birbhum Sadar Sub-Division		
Tender Reference	01/AE (BSSD)/PHE/2025- 26	Estimate Put to Tender	71508.00	Memo No	293/BSSD	Memo Date	08-05-2025
e Tender Id		Description	Trial Run of Different PWSS				
Estimated Work Value -		-					

2. EMD (Earnest Money Deposit) Details

					The Executive		
Exempted?	No	Fee Type	Demand Draft	Payable To	Engineer, Birbhum	Payable At	Suri
					Division, P.H.E. Dte.		

3. Critical Dates

Tender Publish Date	08-05-2025 11:00 AM	Sale/Submission Start Date	08-05-2025 11:00 AM
Download Start Date		Sale/Download End Date	22-05-2025 02:00 PM
Last Date of Application	19-05-2025 02:00 PM	Last Date of Permission	20-05-2025 02:30 PM
Last Date of Submission	22-05-2025 02:00 PM	Tech Bid Opening Date	22-05-2025 02:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Fill Bid Opening Date		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

|--|

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
	Day to day Trial Run for distribution system, rising main and allied			
1	pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts		3 Months	1430
	including repairing of FHTC connection and providing new FHTC connection	71508		
	for Bandirban(Kanmara) Piped Water Supply Scheme (Zone -I) within the			
	jurisdiction of Birbhum Sadar Sub Division under Birbhum Division, P.H.E.			
	Dte. (Period for 03 (Three) Months).			
	Day to day Trial Run for distribution system, rising main and allied			

	pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts			
2	including repairing of FHTC connection and providing new FHTC connection for Bandirban(Kanmara) Piped Water Supply Scheme (Zone -II) within the	71508	3 Months	1430
	jurisdiction of Birbhum Sadar Sub Division under Birbhum Division, P.H.E.			
	Dte. (Period for 03 (Three) Months)			
	Day to day Trial Run for distribution system, rising main and allied			
	pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts			
	including repairing of FHTC connection and providing new FHTC connection		3 Months	
3	for Bandirban(Kanmara) Piped Water Supply Scheme (Zone -III) within the	71508		1430
	jurisdiction of Birbhum Sadar Sub Division under Birbhum Division, P.H.E.			
	Dte. (Period for 03 (Three) Months)			
4	Day to day Trial Run for distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Bandirban(Kanmara) Piped Water Supply Scheme (Zone -IV) within the jurisdiction of Birbhum Sadar Sub Division under Birbhum Division, P.H.E.	71508	3 Months	1430
	Dte. (Period for 03 (Three) Months)			
5	Day to day Trial Run for distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Bandirban(Kanmara) Piped Water Supply Scheme (Zone -V) within the jurisdiction of Birbhum Sadar Sub Division under Birbhum Division, P.H.E. Dte. (Period for 03 (Three) Months)	71508	3 Months	1430
6	Day to day Trial Run for distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Bandirban(Kanmara) Piped Water Supply Scheme (Zone -VI) within the jurisdiction of Birbhum Sadar Sub Division under Birbhum Division, P.H.E. Dte. (Period for 03 (Three) Months).	71508	3 Months	1430

6. Attachments

Sl No	File Name
1	Schedule_06.pdf
2	Schedule_05.pdf
3	Notice.pdf
4	Schedule_02.pdf
5	Schedule_01.pdf
6	Schedule_04.pdf
7	WBF_2911.pdf