# Public Health Engineering Department

Government of West Bengal

सत्यमेव जयते

## Tender: NIeT No-05 of AE-I/NACD-II OF 2026-2027

**1. General Information**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Type | NIeT | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | NADIA | | Inviting Authority | | Executive Engineer, Nadia Arsenic Division II | | |
| Tender Reference | NIeT No-05 of AE-I/NACD-II OF 2026-2027 | Estimate Put to Tender | 480966.00 | Memo No | 135/AE-I/NACD-II | Memo Date | 05-10-2026 |
| e Tender Id | 2026_PHED_5077753_2 | Description | Providing 4 nos. Guard at Maheshpur mouza Maheshpur,Pritambarpur mouza Brittihuda and Paliyanpur mouza Madhupur PWSS at Chapra Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II,P.H.E. Dte.[Period of work :01/11/2026 to 31/03/2027] | | | | |
| Estimated Work Value | | - | | | | | |

**2. EMD (Earnest Money Deposit) Details**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| Exempted? | No | Fee Type | | Payable To | | Payable At | |

**3. Critical Dates**

| | | | |
|---|---|---|---|
| Tender Publish Date | 06-10-2026 06:30 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 16-10-2026 03:00 PM |
| Last Date of Application | | Last Date of Permission | |
| Last Date of Submission | 16-10-2026 03:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

**4. Pre-bid Meeting Details**

| | | | | | |
|---|---|---|---|---|---|
| Date | | Venue | | Address | |

**5. Work Details**

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|---|---|---|---|---|
| 1 | | | | |

**6. Attachments**

| Sl No | File Name |
|---|---|
| 1 | SL-08.pdf |
| 2 | V4_BOQ_Percentage_5.xls |

| | |
|---|---|
| 3 | V4_BOQ_Percentage_4.xls |
| 4 | V4_BOQ_Percentage_10.xls |
| 5 | SL-05.pdf |
| 6 | V4_BOQ_Percentage_11.xls |
| 7 | SL-01.pdf |
| 8 | NIeT_05_AE_I_of_2026-27_updated.docx |
| 9 | SL-12.pdf |
| 10 | SL-04.pdf |
| 11 | V4_BOQ_Percentage_3.xls |
| 12 | V4_BOQ_Percentage_7.xls |
| 13 | V4_BOQ_Percentage_9.xls |
| 14 | WBF2911.pdf |
| 15 | V4_BOQ_Percentage_12.xls |
| 16 | SL-11.pdf |
| 17 | SL-10.pdf |
| 18 | V4_BOQ_Percentage_2.xls |
| 19 | SL-07.pdf |
| 20 | V4_BOQ_Percentage_8.xls |
| 21 | V4_BOQ_Percentage_1.xls |
| 22 | SL-02.pdf |
| 23 | SL-09.pdf |
| 24 | V4_BOQ_Percentage_6.xls |
| 25 | SL-06.pdf |
| 26 | SL-03.pdf |