



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIB-01/LSD/PHED/2021-2022

#### 1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD		Inviting Authority		Assistant Engineer, Lalbag Sub-Division		
Tender Reference	NIB-01/LSD/PHED/2021-2022	Estimate Put to Tender		Memo No	125/LSD	Memo Date	12-04-2021
e Tender Id		Description	ELECTION EMERGENCY WORKS				
Estimated Work Value		-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

#### 3. Critical Dates

Tender Publish Date	12-04-2021 07:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	16-04-2021 02:00 PM
Last Date of Application	15-04-2021 12:00 PM	Last Date of Permission	15-04-2021 02:00 PM
Last Date of Submission	16-04-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	05(Five)Nos temporary 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain at different Polling Station under Nabagram Block in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte..	4,74,544.00	05 DAYS	
2	05(Five)Nos temporary 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform & Drain at different Polling Station under Nabagram Block in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte..	4,74,544.00	05 DAYS	
	05(Five)Nos temporary 100mm X 40mm dia 66.0 mtr Deep India Mark-II			

3	<p>TUBEWELL including Construction of Platform &amp; Drain at different Polling Station under Nabagram Block in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte...</p>	4,74,544.00	05 DAYS	
4	<p>05(Five)Nos temporary 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform &amp; Drain at different Polling Station under Nabagram Block in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte..</p>	4,74,544.00	05 DAYS	
5	<p>05(Five)Nos temporary 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform &amp; Drain at different Polling Station under Nabagram Block in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte..</p>	4,74,544.00	05 DAYS	
6	<p>02(Two)Nos temporary 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform &amp; Drain at different Polling Station under Nabagram Block in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte.</p>	1,89,818.00	05 DAYS	
7	<p>03(Three)Nos temporary 100mm X 40mm dia 66.0 mtr Deep India Mark-II TUBEWELL including Construction of Platform &amp; Drain at different Polling Station under Murshidabad-Jiaganj(M-J) Block in connection with Legislative Assembly Election 2021 under Murshidabad Division, P.H.E. Dte.</p>	2,84,726.00	05 DAYS	
8	<p>Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(PART:-A) Different School (Murshidabad PS)</p>	4,95,040.00	05 DAYS	
9	<p>Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(PART:-B) Different School (Murshidabad PS)</p>	4,95,040.00	05 DAYS	
10	<p>Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(PART:-A) Different School (Bhagwangola PS)</p>	4,95,040.00	05 DAYS	
11	<p>Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(PART:-B) :- Different School (Bhagwangola PS)</p>	4,95,040.00	05 DAYS	
12	<p>Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte. Different School (Jiaganj PS)</p>	4,95,040.00	05 DAYS	
13	<p>Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Part:-A) Different School (Lalgola PS)</p>	4,95,040.00	05 DAYS	
14	<p>Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad</p>	4,95,040.00	05 DAYS	

	Division,P.H.EDte.(Part:-B) Different School (Lalgola PS)			
15	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Part:-C) Different School (Lalgola PS)	3,09,920.00	05 DAYS	
16	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Part: A) Different School (Nabagram PS)	4,95,040.00	05 DAYS	
17	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Part: B) Different School (Nabagram PS)	4,95,040.00	05 DAYS	
18	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Part: C) Different School (Nabagram PS)	1,53,920.00	05 DAYS	
19	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Part: A) Different School (Ranitala PS)	4,95,040.00	05 DAYS	
20	Supply of safe drinking water in connection with Accommodation of CAPF/SPF in connection with Assembly Election 2021under Murshidabad Division,P.H.EDte.(Part: A) Different School (Ranitala PS)	1,80,960.00	05 DAYS	

## 6. Attachments

Sl No	File Name
1	NIB NOTICE 01-BSD.pdf
2	SCHEDULE ANNEX-II.pdf
3	WBF 2911_NEW.pdf
4	SCHEDULE ANNEX-I.pdf