



# Public Health Engineering Department

## Government of West Bengal

**Tender: PHE/SWSD/ AE-II /NIT-02 OF 2025-26. (SL.NO. 01 to 11)**

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI		Inviting Authority		Assistant Engineer-II, Siliguri W/S Division		
Tender  Reference	PHE/SWSD/ AE-II	Estimate	11.00	Memo No	1625/SWSD	Memo Date	29-05-2025
	/NIT-02 OF 2025-26.	Put to					
	(SL.NO. 01 to 11)	Tender					
e Tender Id		Description	The project includes repairing pump houses in Kharibari and Bairatisal Zones under Siliguri W/S Division, P.H.E. Dte., along with scaffolding erection for RCC OHRs in Zones V and VIII/B of SMC.				
Estimated Work Value		10,29,907.00					

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Siliguri W/S Division, PHE Dte.	Payable At	Any Nationalized / Scheduled Bank of India on its Siliguri Branch
-----------	----	----------	--------------	------------	---	------------	---

### 3. Critical Dates

Tender Publish Date	29-05-2025 04:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	09-06-2025 04:00 PM
Last Date of Application	09-06-2025 04:00 PM	Last Date of Permission	
Last Date of Submission	09-06-2025 04:00 PM	Tech Bid Opening Date	11-06-2025 04:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repair and renovation of the pump House for Augmentation of Kharibari (Zone-I) PWSS (Phase -I) within Kharibari Block under Siliguri W/S Division P.H.E. Dte. (HW site)	92,419.00	15 Days	1849.00
2	Repair and renovation of the pump House for Augmentation of Kharibari (Zone-I) PWSS (Phase -I) within Kharibari Block under Siliguri W/S Division	92,419.00	15 Days	1849.00

	P.H.E. Dte. (2nd pump house)			
3	Repair and renovation of the pump House for Augmentation of Bairatisal (Zone-III) PWSS (Phase -I) within Matigara Block under Siliguri W/S Division P.H.E. Dte. (HW site)	92,419.00	15 Days	1849.00
4	Repair and renovation of the pump House for Augmentation of Bairatisal (Zone-III) PWSS (Phase -I) within Matigara Block under Siliguri W/S Division P.H.E. Dte. (3rd pump house )	92,419.00	15 Days	1849.00
5	Repair and renovation of the pump House for Augmentation of Bairatisal (Zone-III) PWSS (Phase -I) within Matigara Block under Siliguri W/S Division P.H.E. Dte. (4th pump house )	92,419.00	15 Days	1849.00
6	Repair and renovation of the pump House for Augmentation of Bairatisal (Zone-II) PWSS (Phase -I) within Matigara Block under Siliguri W/S Division P.H.E. Dte.( pump house 3)	92,419.00	15 Days	1849.00
7	. Repair and renovation of the pump House for Augmentation of Bairatisal (Zone-II) PWSS (Phase -I) within Matigara Block under Siliguri W/S Division P.H.E. Dte.( pump house 4)	92,419.00	15 Days	1849.00
8	Repair and renovation of the pump House for Augmentation of Kharibari (Zone-II) PWSS (Phase -I) within Kharibari Block under Siliguri W/S Division P.H.E. Dte.(2nd tube well)	92,419.00	15 Days	1849.00
9	Repair and renovation of the pump House for Augmentation of Uttar Ramdhan PWSS (Phase -I) within Kharibari Block under Siliguri W/S Division P.H.E. Dte.(HW site)	92,419.00	15 Days	1849.00
10	Erection of scaffolding/staging at various bracing levels and heights of the RCC Overhead Reservoir (OHR), as per site conditions, to facilitate the structural health assessment/audit of one RCC OHR located in Zone-V of the Siliguri Comprehensive Water Supply Scheme (Part-I).	99,068.00	15 Days	1981.00
11	Erection of scaffolding/staging at various bracing levels and heights of the RCC Overhead Reservoir (OHR), as per site conditions, to facilitate the structural health assessment/audit of one RCC OHR located in Zone-VIII/B of the Siliguri Comprehensive Water Supply Scheme (Part-I)	99,068.00	15 Days	1981.00

## 6. Attachments

Sl No	File Name
1	BOQ 8.pdf
2	WBF-2911-ii.pdf
3	BOQ 5.pdf
4	BOQ 6.pdf
5	BOQ 10.pdf
6	BOQ 9.pdf

7	NIT_2.pdf
8	BOQ 2.pdf
9	BOQ 4.pdf
10	BOQ 7.pdf
11	BOQ 11.pdf
12	BOQ 3.pdf
13	BOQ 1.pdf

### Corrigendum: PHE/SWSD/ AE-II /NIT-02 OF 2025-26. (SL.NO. 01 to 11)

Assistant Engineer-II, Siliguri W/S Division  
JALPAIGURI

#### 1. General Information

Corrigendum Id	PHE/SWSD/ AE-II /NIT-02 OF 2025-26. (SL.NO. 01 to 11)	Memo No	1716/SWSD	Memo Date	09-06-2025
Description	The project includes repairing pump houses in Kharibari and Bairatisal Zones under Siliguri W/S Division, P.H.E. Dte., along with scaffolding erection for RCC OHRs in Zones V and VIII/B of SMC.				
Estimated Work Value	10,29,907.00				

#### 2. Critical Dates

Corrigendum Publish Date	09-06-2025 06:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	17-06-2025 04:00 PM
Last Date of Permission		Last Date of Submission	17-06-2025 04:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	

#### 3. Attach Corrigendum Documents

Sl No	File Name
1	BOQ 5.pdf
1	BOQ 4.pdf
1	PWD-2911-ii.pdf
1	BOQ 11.pdf
1	BOQ 6.pdf
1	BOQ 3.pdf
1	BOQ 2.pdf
1	BOQ 7.pdf
1	DATE CORRIGENDUM notice.pdf
1	BOQ 10.pdf

1	BOQ 9.pdf
1	BOQ 8.pdf
1	BOQ 1.pdf