



Public Health Engineering Department

Government of West Bengal

Tender: NIT No:- 02/ AE/JSSD/of 2019-20

1. General Information

| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
|----------------------|------------------------------------|------------------------------|---------------------------------|---------|---|-----------|-------------|
| District | JALPAIGURI | | Inviting Authority | | Executive Engineer, Jalpaiguri Division | | |
| Tender Reference | NIT No:- 02/ AE/JSSD/of 2019-20 | Estimate Put to Tender | | Memo No | 319/JSSD | Memo Date | 29-11-2019 |
| e Tender Id | | Description | NIT No:- 02/ AE/JSSD/of 2019-20 | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--|------------|------------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer, Jalpaiguri Division, P.H.E. Dte. | Payable At | Jalpaiguri |
|-----------|----|----------|--------------|------------|--|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 04-12-2019 06:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 18-12-2019 03:00 PM |
| Last Date of Application | 12-12-2019 02:00 PM | Last Date of Permission | 13-12-2019 02:00 PM |
| Last Date of Submission | 18-12-2019 03:00 PM | Tech Bid Opening Date | 18-12-2019 03:00 PM |
| Fin Bid Opening Date | 18-12-2019 03:00 PM | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| Date | Venue | Address |
|------|-------|---------|
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Shifting of Pipelinedue to widening & strengthening of Nagrakata - Ramsai, PWD Road (Thana More to Sulka More at NH-31) Under Nagrakata Water Supply Scheme (Part-IV) | 287089.00 | 30 days | 5742.00 |
| 2 | PIPE CONNECTIONS TO CHILD & MOTHER HUB FROM I.E. PLANT FOR JALPAIGURI DISTRICT HOSPITAL WATER SUPPLY SCHEME. | 316101.00 | 30 days | 6322.00 |
| 3 | Shifting of Pipelinedue to widening & strengthening of PWD Road from 650 m from Debijhora School to 450 m towards Kranti Bazar Under Kranti | 311407.00 | 30 days | 6228.00 |

| | | | | |
|----|--|-----------|---------|---------|
| | Zone-I Water Supply Scheme (PART - J) | | | |
| 4 | Shifting of Pipelinedue to widening & strengthening of PWD Road from 600 m from Dhantala More to 300 m towards Kranti police fari More Under Kranti Zone-II Water Supply Scheme (PART - B) | 490782.00 | 30 days | 9816.00 |
| 5 | Shifting of Pipelinedue to widening & strengthening of PWD Road from 300 m from Sathat Kalibari More to 600 m towards Debijhora School More Under Kranti Zone-I Water Supply Scheme (PART - H) | 465466.00 | 30 days | 9309.00 |
| 6 | Shifting of Pipelinedue to widening & strengthening of PWD Road from 400 m from Kanthalguri More towards Baikunthapur forest Under Kranti Zone-I Water Supply Scheme (PART - O) | 495584.00 | 30 days | 9912.00 |
| 7 | Shifting of Pipelinedue to widening & strengthening of PWD Road from Sathat Kalibari More to 300 m towards Debijhora School More Under Kranti Zone-I Water Supply Scheme (PART - G) | 240167.00 | 20 days | 4803.00 |
| 8 | Shifting of Pipelinedue to widening & strengthening of PWD Road from Kranti police fari More to 300 m towards Sathat Kalibari Under Kranti Zone-II Water Supply Scheme (PART - E) | 275919.00 | 20 days | 5518.00 |
| 9 | Shifting of Pipelinedue to widening & strengthening of PWD Road from Kranti G.P. Office to Kranti police fari More Under Kranti Zone-II Water Supply Scheme (PART - D) | 223097.00 | 20 days | 4462.00 |
| 10 | Shifting of Pipelinedue to widening & strengthening of PWD Road from from 500m Oodlabari More to 500 m towards Kalitara Cinema Hall (towards Kranti Bazar) Under Oodlabari Water Supply Scheme P.H.E. Dte. (PART - II) | 493146.00 | 30 days | 9863.00 |
| 11 | Shifting of Pipelinedue to widening & strengthening of PWD Road from from Oodlabari More to 500 m towards Kalitara Cinema Hall (towards Kranti Bazar) Under Oodlabari Water Supply Scheme P.H.E. Dte. (PART - I) | 488986.00 | 30 days | 9780.00 |
| 12 | Shifting of Pipelinedue to widening & strengthening of Nagrakata - Changmari PWD Road (Thana More to Bhagatpur TG) Under Nagrakata Water Supply Scheme (Part-IV) | 465382.00 | 30 days | 9308.00 |
| 13 | Shifting of Pipelinedue to widening & strengthening of Nagrakata - Changmari PWD Road (Thana More to Bhagatpur TG) Under Nagrakata Water Supply Scheme (Part-II) | 376862.00 | 30 days | 7537.00 |
| 14 | Shifting of Pipelinedue to widening & strengthening of Nagrakata - Changmari PWD Road (Thana More to Bhagatpur TG) Under Nagrakata Water Supply Scheme (Part-III) | 475261.00 | 30 days | 9505.00 |
| 15 | Shifting of Pipelinedue to widening & strengthening of Nagrakata - Ramsai, PWD Road (Thana More to Sulka More at NH-31) Under Nagrakata Water Supply Scheme (Part-III) | 497213.00 | 15 days | 9944.00 |

| | | | | |
|----|---|-----------|----------|---------|
| 16 | Shifting of Pipelinedue to widening & strengthening of Nagrakata - Ramsai, PWD Road (Thana More to Sulka More at NH-31) Under Nagrakata Water Supply Scheme (Part-I) | 492609.00 | 15 days | 9852.00 |
| 17 | Shifting of Pipelinedue to widening & strengthening of Nagrakata - Ramsai, PWD Road (Thana More to Sulka More at NH-31) Under Nagrakata Water Supply Scheme (Part-II) | 498603.00 | 30 days | 9972.00 |
| 18 | Renovation of 1st and 2nd Pump House and Boundary Wall of 2nd Pump House of Chalsa Water Supply Scheme under Jalpaiguri Division P. H. E. Dte. | 137589.00 | 30 days | 2752.00 |
| 19 | Clearing compound (Both inside & outside) of Jalpaiguri Divisional store at Jalpaiguri Govt. Engg. College campus including connection at professor quarter and plastering (partial) & painting of existing boundary wall and other allied works under Jalpaiguri Division, P.H.E Dte. | 315898.00 | 30 days | 6318.00 |
| 20 | Construction of Boundary wall at 2nd site Gatia T.G. Water Supply Scheme under Jalpaiguri Division P.H.E. Dte. | 401931.00 | 30 days | 8039.00 |
| 21 | Construction of Boundary wall at 2nd Pump House at Aivel T.G. Water Supply Scheme under Jalpaiguri Division P.H.E. Dte. | 371041.00 | 30 days | 7421.00 |
| 22 | Installation and connection of RCC Street Stand Post at Satkhaya T.G. W/S/S under Jalpaiguri Division P.H.E. Dte. | 484868.00 | 30 days | 9697.00 |
| 23 | Construction of G.I. line at cremation ground & concrete block at Jhora slope for NAGRAKATA T.G. Water Supply Scheme. | 161488.00 | 15 days | 3230.00 |
| 24 | Construction of Boundary wall at 2nd site Karbala T.G. Water Supply Scheme under Jalpaiguri Division P.H.E. Dte. | 405410.00 | 30 days | 8108.00 |
| 25 | Construction of Pump House (3.60M x 2.40M) Size with sanitary & plumbing arrangement at 2nd T/W Site of "Karbala Tea Garden area Water Supply Scheme" under Jalpaiguri Division P.H.E. Dte. | 492965.00 | 3 Months | 9859.00 |
| 26 | Replacement of GCI sheet of roof (portion), Joining, detouch portion near Ladies Hostel, Boys Hostel No. 1. concreting near OHR at Jalpaiguri Govt. Engineering College under Jalpaiguri Division P.H.E. Dte. | 97503.00 | 15 days | 1950.00 |
| 27 | Laying & Distribution of pipe line, Repairing of pipe line,instalation of stand post & other allied works for Jiti T.G.water supply scheme at Nagrakata under jalpaiguri Division,P.H.E. Dte. | 235413.00 | 20 days | 4708.00 |
| 28 | Extra Length of pipe line in Laying distribution system & approch road side guard wall at Head Works Site besides Manager Banglow of Nagrakata Tea Garden Water Supply Scheme. | 373817.00 | 30 days | 7476.00 |
| 29 | Installation of stand post & other ancillary work at Chalauni Tea Garden pwss under Jalpaiguri Division, P.H.E.DTE. | 236498.00 | 20 days | 4730.00 |
| 30 | Shifting of Pipeline at Left side towards approached to Lataguri due to construction of ROB at MOULANI under Dakshin Chalk Moulani PWSS. | 346421.00 | 30 days | 6928.00 |
| | Shifting of Pipeline at Right side towards approached to Lataguri due to | | | |

| | | | | |
|----|---|-----------|----------|---------|
| 31 | construction of ROB at MOULANI under Dakshin Chalk Moulani PWSS. | 472248.00 | 30 days | 9445.00 |
| 32 | Installation of Street Stand Post for Nagrakata Tea Garden Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte. | 439764.00 | 30 days | 8795.00 |
| 33 | Laying D.I. pipe over RCC Pillar including making pathway near 2nd Tubewell site, making concrete block with remuneration of valve operator and other allied works at Sathkhaya T.G. W/S Scheme under Jalpaiguri Division P.H.E. Dte. | 402528.00 | 30 days | 8051.00 |
| 34 | Shifting of Pipeline due to widening & strengthening of PWD Road from Sulka More to Ramsai Under Nagrakata Water Supply Scheme (Extention part of - A) | 302103.00 | 30 days | 6042.00 |
| 35 | Construction of G.I. line at cremation ground & concrete block at Jhora slope for NAGRAKATA T.G. Water Supply Scheme. | 161465.00 | 10 days | 3229.00 |
| 36 | Construction of Washout line with a chamber at KARBALA TEA GARDEN Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte. | 264883.00 | 20 days | 5298.00 |
| 37 | Construction of Fire line along with the Cement Concrete approach road at KARBALA TEA GARDEN Water Supply Scheme under Jalpaiguri Division, PHE Dte. | 415109.00 | 30 days | 8302.00 |
| 38 | Shifting of pipe line due to Re- Construction of Kaminijhora Bridge by NBDD and other meslineous works at Lataguri Water Supply Scheme under Jalpaiguri Division P.H.E. Dte. | 219541.00 | 20 days | 4391.00 |
| 39 | Shifting of pipeline at station para, reconnecting stand post, construction of RCC pillar at Kranti More with allied works at Lataguri Water Supply Scheme under Jalpaiguri Division, P.H.E. Dte. | 194873.00 | 15 days | 3897.00 |
| 40 | Construction of Fire line along with the Cement Concrete approach road and crossing of distribution line over the canel bridge at NAGRAKATA TEA GARDEN Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte. | 321615.00 | 30 days | 6432.00 |
| 41 | Construction of Cement Concrete approach road to Head Works site at NAGRAKATA TEA GARDEN Water Supply Scheme under Jalpaiguri Division, PHE Dte. | 357761.00 | 30 days | 7155.00 |
| 42 | Construction of Washout line with a chamber at NAGRAKATA TEA GARDEN Water Supply Scheme under Jalpaiguri Division, P. H. E. Dte. | 264883.00 | 30 days | 5298.00 |
| 43 | Shifting of Pipeline due to widening & strengthening of PWD Road from Sulka More to Ramsai under Nagrakata Water Supply Scheme (Part-K) | 499675.00 | 30 days | 9994.00 |
| 44 | Construction through Culvert crossing and road crossing in Laying Distribution System for Rejuvenation of Chalsa Water Supply Scheme for Zone- III, Part-B under Jalpaiguri Division P.H.E. Dte. | 170990.00 | 15 days | 3420.00 |
| 45 | Construction of Guard Shed at Head Work Site of Juranti T.G. Water Supply Scheme under Jalpaiguri Division Division , P.H.E. Dte. | 311485.00 | 2 Months | 6230.00 |
| | | | | |

| | | | | |
|----|--|-----------|---------|---------|
| 46 | REPAIRING OF PIPE LINE WITH OTHER ALLIED WORKS RELATED TO PIPE LINE UNDER ANGRABHASA PIPED WATER SUPPLY SCHEME. | 366765.00 | 20 days | 7335.00 |
| 47 | REPAIRING OF PIPE LINE WITH OTHER ALLIED WORKS RELATED TO PIPE LINE UNDER LUKSAAN BAZAR PIPED WATER SUPPLY SCHEME | 260221.00 | 30 days | 5204.00 |
| 48 | Supply of Chlorine at Teesta Bhawan & Sech Bhawan, Jalpaiguri under Jalpaiguri Division P.H.E. Dte. (For 01 Year) | 182268.00 | 1 Year | 3645.00 |
| 49 | Pipeline networks, G.I. sheet shade other related works including Electrical works at Judges Enclave, Station Road, Jalpaiguri under Jalpaiguri Division P.H.E. Dte. | 96173.00 | 20 days | 1923.00 |
| 50 | Supply and Installation of R.O. Unit with Chillar for Dak Bungalow, i.c.w. Temporary Circuit Bench under Jalpaiguri Division P.H.E. Dte. | 204595.00 | 20 days | 4092.00 |
| 51 | Pipe connection to record room and other ancillary works i.c.w. Temporary Circuit Bench under Jalpaiguri Division P.H.E. Dte. | 31116.00 | 20 days | 622.00 |

6. Attachments

| Sl No | File Name |
|-------|----------------------|
| 1 | Notice 02-19-20.pdf |
| 2 | annexure02-19-20.pdf |
| 3 | WBF-2911-PHED.pdf |