

# Tender: N.I.T. NO. 12/VSD OF 2020-21 BY AE/VSD/PHED

#### 1. General Information

| Туре                | NI⊤   | Category                     | Works                                       | Mode    | OFFLINE                                   | Method    | Open Tender |
|---------------------|---|------------------------------|---|---------|---|-----------|-------------|
| District            | BANKURA   |                              | Inviting Authority                          |         | Assistant Engineer,Bishnupur Sub-Division |           |             |
| Tender<br>Reference | N.I.T. NO. 12/VSD OF<br>2020-21 BY<br>AE/VSD/PHED | Estimate<br>Put to<br>Tender |   | Memo No | 32 / VSD                                  | Memo Date | 21-01-2021  |
| e ⊤ender Id         |   | Description                  | N.I.T. NO. 12/VSD OF 2020-21 BY AE/VSD/PHED |         |   |           |             |
| Estimated Wo        | Estimated Work Value -                            |                              |   |         |   |           |             |

#### 2. EMD (Earnest Money Deposit) Details

|           |    |          |              |            | The Executive      |            |         |
|-----------|----|----------|--------------|------------|--------------------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable ⊤o | Engineer, Bankura  | Payable At | Bankura |
|           |    |          |              |            | Division, PHE Dte. |            |         |

#### 3. Critical Dates

| Tender Publish Date      | 21-01-2021 07:05 PM | Sale/Submission Start Date |                     |
|--------------------------|---------------------|----------------------------|---------------------|
| Download Start Date      |                     | Sale/Download End Date     | 09-02-2021 01:00 PM |
| Last Date of Application | 05-02-2021 01:00 PM | Last Date of Permission    | 05-02-2021 03:00 PM |
| Last Date of Submission  | 09-02-2021 01:00 PM | Tech Bid Opening Date      | 09-02-2021 03:00 PM |
| Cin Did Onenine Dete     |                     | Tech Bid Uploading Date    |                     |
| Fin Bid Opening Date     |                     | Time                       |                     |
| Uploading Bid Date Time  |                     |                            |                     |

### 4. Pre-bid Meeting Details

| Date |
|------|
|------|

## 5. Work Details

| Sl No | Description   | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
|       | Retrofitting works for creation of 'FHTC' (Funtional House Hold Tap       |                      |                 |           |
|       | Connection) in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of |                      |                 |           |
|       | PANCHAL W/S Scheme (Zone - I) under Bishnupur Sub - Division of Bankura   |                      |                 |           |
| 1     | Division, PHE Dte. Block - Sonamukhi, Name of OHR - Jamdoba. No. of       | (170760.00           | 21 (twenty one) | 0595.00   |
| 1     | Mouza :- 3 nos. i.e. Jamdoba-154, Ichharia-155 and Bhabanipur- 165 ,      | 479260.00            | days            | 9586.00   |
|       | Habitation's Name : Jamdoba, Roypara, Tantipara, Ichharia, Dhallapara,    |                      |                 |           |
|       | Amchura, Kalaberia, Kalyanpur, Bhramanpara, Bhabanipur & Murhura.         |                      |                 |           |

|   | Total   |           |                         |         |
|---|---|-----------|-------------------------|---------|
| 2 | Retrofitting works for creation of 'FHTC' (Funtional House Hold Tap<br>Connection) in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of<br>RADHANAGAR W/S Scheme (Zone - I) under Bishnupur Sub - Division of<br>Bankura Division, PHE Dte. Block - Bishnupur, Name of OHR - Radhanagar,<br>No. of Mouza :- 1 no. i.e. Radhanagr-43 , Habitation's Name : Biswaspara &<br>Thakurpara, Hospitalpara, Sharmapara & Jharmunnyapara, Bazarpara,<br>Sibtala, Kharpukur Bagdipara, Stidanga Muchipara, Roypara, Saradapally,<br>Retrofitting works for creation of 'FHTC (Funtional House Hold Tap | 479912.00 | 21 (twenty one)<br>days | 9599.00 |
| 3 | Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of<br>Chakuparsole Zone - B W/S Scheme (BRGF ph - I project) under Bishnupur<br>Sub - Division of Bankura Division, PHE Dte. Block - Bishnupur, Name of OHR<br>- Kharkata, No. of Mouza :- 4 nos. i.e. Chanchar-144 (Habitation's Name:<br>CHANCHAR BAURIPARA, CHANCHAR NAPITPARA & NAMOPARA, CHANCHAR<br>UPARPARA & TELIPARA, CHANCHAR LAGAPARA, CHANCHAR DANGAPARA,<br>CHANCHA  | 482019.00 | 21 (twenty one)<br>days | 9641.00 |
| 4 | Retrofitting works for creation of 'FHTC (Funtional House Hold Tap<br>Connection)' in connection with Jal Jeevan Mission (JJM) and JAL SWAPNA of<br>Chakuparsole Zone - B W/S Scheme (BRGF ph - I project) under Bishnupur<br>Sub - Division of Bankura Division, PHE Dte. Block - Bishnupur, Name of OHR<br>- Kharkata, No. of Mouza :- 4 nos. i.e. Chanchar-144 (Habitation's Name:<br>CHANCHAR BAURIPARA, CHANCHAR NAPITPARA & NAMOPARA, CHANCHAR<br>UPARPARA & TELIPARA, CHANCHAR LAGAPARA, CHANCHAR DANGAPARA,<br>CHANCHA  | 484884.00 | 21 (twenty one)<br>days | 9698.00 |
| 5 | Laying of DI pipe (Raising main) and UPVC pipeline (distribution line) by<br>replacing the same with new pipe with ancillary works from MIT more<br>junction to Darakeswar river (Bishnupur Patrasayer road, PWD) (Length<br>of the road :- Chainage from 0.00 KM to 2.90 KM) (Total length of the pipe<br>line :- (i) Raising main with DI pipe - 3300 mtr. & (ii) UPVC pipe- 2300 mtr.)<br>for widening of road under Morar Zone- A & Zone-B water supply scheme<br>under Bishnupur Block within Bishnupur Sub-Division under Ban   | 244697.00 | 30 (thirty days)        | 4894.00 |
| 6 | Construction of boundary wall 59.5 mtr long with barbed wire and<br>development of land at Rejuvenation of Indas water supply scheme (pump<br>house no. 3) under Bishnupur Sub Division of Bankura Division, PHE Dte.<br>(2nd Call)   | 440772.00 | 30 (thirty days)        | 8816.00 |
| 7 | Construction of boundary wall 70 mtr long with barbed wire and allied<br>work of pump house of proposed OHR campus at Rejuvenation of Indas<br>water supply scheme under Bishnupur Sub Division of Bankura Division,<br>PHE Dte. (2nd Call)   | 477984.00 | 30 (thirty days)        | 9560.00 |

| Sl No | File Name               |
|-------|-------------------------|
| 1     | Sch-1.pdf               |
| 2     | List of work.pdf        |
| 3     | 2911 (new 28 pages).pdf |
| 4     | Sch-4.pdf               |
| 5     | Sch-5.pdf               |
| 6     | Sch-6.pdf               |
| 7     | Notice.pdf              |
| 8     | Sch-2.pdf               |
| 9     | Sch-3.pdf               |
| 10    | Sch-7.pdf               |