



Public Health Engineering Department

Government of West Bengal

Tender: NIQ No. 02/ NTKMD of 2025 - 26

1. General Information

Type	NIQ	Category		Mode	OFFLINE	Method	
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer-I New Town Kolkata, Mechanical Division		
Tender Reference	NIQ No. 02/ NTKMD of 2025 - 26	Estimate Put to Tender		Memo No	562/NTKMD	Memo Date	19-05-2025
e Tender Id		Description	Different types of electro-mechanical works under NTK Project and NTKMD, PHE Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	19-05-2025 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-06-2025 02:00 PM
Last Date of Application	29-05-2025 02:00 PM	Last Date of Permission	29-05-2025 05:35 PM
Last Date of Submission	30-06-2025 02:00 PM	Tech Bid Opening Date	30-06-2025 02:30 PM
Fin Bid Opening Date	30-06-2025 02:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Testing, overhauling and repairing of total fire fighting arrangement at Janaswasthya Karigari Bhawan (Nijalaya) under NTKMD, PHE Dte.	Rate quoted	7 days	
2	Repairing of LED display signage at WTP & BS-I in AA-I under NTK Project.	Rate quoted	7 days	
3	Supply, delivery of office furniture at the Office of the Executive Engineer, NTKMD, PHE Dte.	Rate quoted	10 days	
4	Repairing of drainage pumps and cleaning of sump chamber with allied work at Balaka Abasan DPS under NTK Project.	Rate quoted	15 days	
	Withdrawing, carrying & fault detection of 45kW Kishor make sewage			

5	pump and allied works at ISLS-IV in AA-I under NTK Project.	Rate quoted	10 days	
6	Supply, delivery of boosting pump with allied works at WTP in AA-I under NTK Project.	Rate quoted	7 days	
7	Repairing of external illumination at DPS, Point-C under NTK Project.	Rate quoted	10 days	
8	Repairing of Gaseous Chlorination system at different OHR sites in AA- I under NTK Project.	Rate quoted	7 days	
9	Repairing of Gaseous Chlorination system at different OHR sites in AA- II under NTK Project.	Rate quoted	7 days	
10	Supply, delivery and installation of Gate light at different DPS ad SLS in AA-I under NTK Project.	Rate quoted	15 days	
11	Servicing, testing & calibration of 33 KV sub-station VCB panel(WBSEDCL) at DPS-IC, AA-I under NTK Project.	Rate quoted	10 days	
12	Servicing, testing & calibration of 33 KV sub-station VCB panel(WBSEDCL) at BS-I, AA-I under NTK Project.	Rate quoted	10 days	
13	Servicing, testing & calibration of 33 KV sub-station VCB panel(WBSEDCL) at WTP, AA-I under NTK Project.	Rate quoted	10 days	
14	Repairing of indoor and outdoor illumination works with allied works at ISLS-VI, AA-I under NTK Project.	Rate quoted	10 days	
15	Supply & delivery residual chlorine kits, Ammonium Hydroxide Solutions & OT Soutions at different OHR sites of AA-I & II under NTK Project.	Rate quoted	7 days	

6. Attachments

Sl No	File Name
1	2911_Form.pdf
2	2908_Form.pdf
3	NIQ-02 (25-26).pdf