



# Public Health Engineering Department

## Government of West Bengal

### Tender: WBPHE/05/CHIN/2025-26 (NON JJM)

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY		Inviting Authority		Assistant Engineer, Chinsurah Sub Division		
Tender Reference	WBPHE/05/CHIN/2025-26 (NON JJM)	Estimate Put to Tender	327006.00	Memo No	1110/CH	Memo Date	29-08-2025
e Tender Id		Description	Construction of Kiosk Cum Chlorine Rooms in different PWSS under Chinsurah Sub Division PHE Dte				
Estimated Work Value		3,27,006.00					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, HOOGHLY DIVISION, PHE DTE	Payable At	Chinsurah
-----------	----	----------	--------------	------------	---	------------	-----------

#### 3. Critical Dates

Tender Publish Date	29-08-2025 04:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	12-09-2025 01:00 PM
Last Date of Application	08-09-2025 03:00 PM	Last Date of Permission	
Last Date of Submission	12-09-2025 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Kiosk Cum Chlorine Rooms No II in Jamgram PWSS in Pandua Block under Chinsurah Sub Division, PHE Dte.	54501	15 Days	1090
2	Construction of Kiosk Cum Chlorine Rooms No I in Namaigram PWSS in Pandua Block under Chinsurah Sub Division, PHE Dte.	54501	15 Days	1090
3	Construction of Kiosk Cum Chlorine Rooms No II in Namaigram PWSS in Pandua Block under Chinsurah Sub Division, PHE Dte.	54501	15 Days	1090

4	Construction of Kiosk Cum Chlorine Rooms No I in Sripur PWSS in Pandua Block under Chinsurah Sub Division, PHE Dte. . .	54501	15 Days	1090
5	Construction of Kiosk Cum Chlorine Rooms No I in Belun PWSS in Pandua Block under Chinsurah Sub Division, PHE Dte.	54501	15 Days	1090
6	Construction of Kiosk Cum Chlorine Rooms No I in Dhaniakhali PWSS in Dhaniakhali Block under Chinsurah Sub Division, PHE Dte	54501	15 Days	1090

## 6. Attachments

Sl No	File Name
1	Sl No 2.pdf
2	WBF-2911.pdf
3	Sl No 1.pdf
4	Sl No 5.pdf
5	Sl No 6.pdf
6	Notice.pdf
7	Sl No 3.pdf
8	Sl No 4.pdf