



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. - 7/HAB of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer		
Tender Id	N.I.T. No. - 7/HAB of 2019-20			Memo No	443/HAB	Memo Date	22-08-2019
Description	N.I.T. No. - 7/HAB of 2019-20, Sl. No. - 1 to 11.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Barasat Division, P.H.E. Dte.	Payable At	Kolkata
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	22-08-2019 03:05 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-09-2019 02:00 PM
Last Date of Application	28-08-2019 05:00 PM	Last Date of Permission	29-08-2019 01:30 PM
Last Date of Submission	02-09-2019 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	02-09-2019 02:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Restoration of existing pipeline by laying U.P.V.C. pipes from Pump House No.- 2 to H/O Mitradev Bala at Betpuli due to widening of PMGSY road within Maslandapur (Zone-I) water supply scheme under Habra Sub-Division, P.H.E. Dte.	215466.00	21 Days	4310.00
2	Restoration of existing pipe line at Dakshin Guma from near H/o Hasan Mollah towards H/o Safi Ali Mollah and From Tarun Sangha Club towards Idga Maidan under the Dengue management programme of Khosdelpur water supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division, P.H.E. Dte.	399129.00	21 Days	7985.00

3	Restoration of existing pipe line from Kadpur more towards H/o Bikaul Mollah and along adjacent habitation under the Dengue management programme of Talsa water supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division, P.H.E. Dte.	476841.00	21 Days	9540.00
4	Restoration of pipe line at Goipur Colony of Ward No.- 1, Daspara of Ward No.- 7 and construction of stand post under the Dengue management programme of Gobardanga Municipal (Zone - I & II) water supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division, P.H.E. Dte.	146178.00	21 Days	2925.00
5	Restoration of existing pipe line at Balisha from Channir's Pond towards Majhergram H/o Khabir Mondal and along adjacent habitation under the Dengue management programme of Birajibpur water supply scheme within the jurisdiction of Habra Sub-Division under Barasat Division, P.H.E. Dte.	476208.00	21 Days	9525.00
6	Restoration of existing pipeline by laying U.P.V.C. pipes from Guma Kalinagar Railgate to Battala under GUMA - I Gram Panchayet for the Dengue management programme within Khosdelpur and adj. mouzas water supply scheme under Habra Sub-Division, P.H.E. Dte.	482352.00	21 Days	9650.00
7	Restoration of existing pipeline by laying U.P.V.C. pipes from Kalinagar S.S.K. to Khaldhar under GUMA - I Gram Panchayet for the Dengue management programme within Khosdelpur and adj. mouzas water supply scheme under Habra Sub-Division, P.H.E. Dte.	442341.00	21 Days	8850.00
8	Restoration of existing pipeline by laying U.P.V.C. pipes from Nibedita Pally 24 No. Rail Gate to Chhatra Bithi Club under GUMA - I Gram Panchayet for the Dengue management programme within Khosdelpur and adj. mouzas water supply scheme under Habra Sub-Division, P.H.E. Dte.	473584.00	21 Days	9475.00
9	Restoration of existing pipeline by laying U.P.V.C. pipes from Tangra Kadpur More towards Tangra Sadgop Para under Dighra Malikberia Gram Panchayet for the Dengue management programme within Talsa water supply scheme under Habra Sub-Division, P.H.E. Dte.	479828.00	21 Days	9600.00
10	Restoration of existing pipeline by laying U.P.V.C. pipes from H/O Keramat Ali to Randhangachha Khaldhar Para (towards Paschim Narayanpur) under Dighra Malikberia Gram Panchayet for the Dengue management programme within Talsa and adj. mouzas water supply scheme under Habra Sub-Division, P.H.E. Dte.	269591.00	21 Days	5395.00
11	Restoration of existing pipeline by laying U.P.V.C. pipes from H/o Dijobar Halder to Christan Para Main road Culvert under Maslandapur - I Gram Panchayet for the Dengue management programme within Maslandapur (Zone - I) water supply scheme under Habra Sub-Division, P.H.E. Dte.	475920.00	21 Days	9520.00

6. Attachments

Sl No	File Name
1	Schedule Sl. No. - 1 to 11.pdf
2	Form 2911.pdf
3	NIT- 7 HAB of 2019-20.pdf