



# Public Health Engineering Department

## Government of West Bengal

**Tender: N.I.T. No. 10 /BSD of 2020- 21 by A.E./BSD**

### 1. General Information

Type	NIT	Category	Works	Mode		Method	
District	BANKURA		Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division		
Tender Reference	N.I.T. No. 10 /BSD of	Estimate		Memo No	506/ BSD dated 02/11/2020	Memo Date	02-11-2020
	2020- 21 by	Put to					
	A.E./BSD	Tender					
e Tender Id		Description	N.I.T. No. 10 /BSD of 2020- 21 by A.E./BSD				
Estimated Work Value		-					

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To	Executive Engineer, Bankura Division, P.H.E. Dte.	Payable At	Bankura
-----------	----	----------	--	------------	---	------------	---------

### 3. Critical Dates

Tender Publish Date	03-11-2020 07:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	13-11-2020 04:30 PM
Last Date of Application	11-11-2020 05:00 PM	Last Date of Permission	12-11-2020 03:00 PM
Last Date of Submission	13-11-2020 04:30 PM	Tech Bid Opening Date	13-11-2020 05:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Schedule for Sinking of 1 no. 200 mm dia. X 3.5 Mtr. depth Horizontal River Bed Tube Well Bikna Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, PHE Dte. (Flood damage fund / Emergency Fund)	350998.00	20 Day's	7020.00
	Schedule for distribution system of UPVC pipe line from Gutgoria main road to Lagardanga & Virkasole Talbagan (DVC Irrigation Pump) to Joy Singa pur Paschim para (Bypass arrangement) installation of stand post			

2	including const. of platform and drain With all allied works for BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK UNDER BRGF PHASE- I) & its adjoining mouzas W/S Scheme within Barjora Block under Bankura Sadar Sub-Division of Bankura Division, PHE Dte. (Zone- IA)	425433.00	60 Day's	8509.00
3	Schedule for Sinking of 01 no. 200 mm dia. Horizontal River Bed Tube Well with fitting of 200 mm dia. strainer with 100 mm dia. M.S. Connecting line in river Silaboti under GOALDANGA water supply scheme under Bankura Sadar Sub- Division within Bankura Division, PHE Dte.	427282.00	20 Day's	8546.00
4	Schedule of Additional work for construction of Boundary Wall & Land development, constrution of drain & pathway at Moledanga of Salma W/S Scheme (CWR site)under Bankura Sadar sub Division under Bankura Division, PHE Dte.	496846.00	90 Day's	9937.00
5	Schedule for construction of bath room with sanitary arrangement & reaping of Security room at CWR- I, Godown Side for improvement of Bankura Sammilani Medical College & Hospitail Water Supply Scheme under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	497039.00	90 Day's	9941.00
6	Schedule for construction of 3.6 X 3.0 mtr size switch room cum Pannel room including plinth protection for providing 40000 Lt/ Per day water for estalishment of Mechanized Laundry at Lokepur of Bankura Sammilani Medical College & Hospital Water Supply Scheme in the Block Bankura- I under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	348528.00	90 Day's	6971.00
7	Schedule for Laying of 80 mm dia. G.I delivery main connecting line from river bed Tube Well to CWR including cost of clamps, bracket, 'U' bolt etc. all complete in river Gandeswari at TW No- 01 under Bikna Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte. (Flood damage fund / Emergency Fund)	458424.00	20 Day's	9168.00
8	Schedule for Laying of 80 mm dia. G.I. delivery main connecting line from river bed Tube Well to CWR including cost of clamps, bracket, 'U' bolt etc. all complete in river Gandeswari at TW No -02 & Old Tube Well under Bikna Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte. (Flood damage fund / Emergency Fund)	478176.00	20 Day's	9564.00
9	Schedule for Costruction of Proposed Building for Office CANTEEN in the campus of PHE Complex, Rabindra Sarani, Jail road, Bankura Division, PHE Dte.	316002.00	60 Day's	6320.00
10	Schedule for construction of Concrete Road OHR site of KANKI W/S Scheme under Bankura Sadar Sub- Division, Bankura Division, PHE Dte. (Length of the road- 160 Mtr.)	489669.00	60 Day's	9793.00
11	Schedule for reaping & renovation of pump room, community tank, boundary wall under Karak danga Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division, PHE Dte.	365140.00	60 Day's	7303.00

12	Schedule for reparing & renovation of pump room, office cum store room, Godown, two nos CWR at Beliatore head work site & Laying of PVC pipe line, stand post at Dodhi mukha, Khandari, Doni para at barjora Block under Beliatore Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division, PHE Dte.	499815.00	60 Day's	9996.00
13	Schedule for Construction of Boundary Wall with Grill Gate at River Site (Nandigram) under Ashna (Katjuridanga) W/S Scheme under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	488010.00	90 Day's	9760.00
14	Schedule for Replacing the damage pipe and Supplying, Laying, Fitting, Fixing and jointing of UPVC (Class - III, 6 kg/ sq.cm. water pressure) pipe at Mandarboni Damaged due to CANAL Excavation of Kotalpukur OHR, under Bankura I, II and Barjora W/S Scheme (BRGF ph - I) under Bankura Division PHE Dte. (PART- B)	480874.00	60 Day's	9617.00
15	Schedule for MS pipe & DI pipe laying of rising main to High lift Pump house, Main line to 545 m3 CWR & Pump house to old D.I. rising main (Zone -II) and other allied interconnection work at Barjora Head work site under BARJORA W/S Scheme (Left out mouzas of Barjora Block under BRGF phase-I) for Zone-IA, IB, III & IV under Bankura Sadar Sub Division of Bankura Division P.H.E. Dte.	496090.00	60 Day's	9922.00
16	Schedule for construction of Drain, Earth filling & Valve Chamber at Barjora Head work site under BARJORA W/S Scheme (Left out mouzas of Barjora Block under BRGF phase- I) under Bankura Sadar Sub Division of Bankura Division P.H.E.Dte.	432880.00	60 Day's	8658.00
17	Schedule for by pass arrangement at Thanagora more & inter connection at Tarapur & other allied works of Mejia PH-II Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	210556.00	60 Day's	4211.00
18	Schedule for Construction of S.S.P including laying of UPVC pipe at different Places of Saltora- Chhatna Block under Saltora- Chhatna W/S Schem under BQA (H.Q.) of Bankura Division P.H.E. Dte.	492520.00	60 Day's	9850.00
19	Schedule for construction of Boundary Wall at Charadihi W/S Scheme (C.W.R site) under Bankura Sadar sub Division under Bankura Division, PHE Dte. (Flood damage fund / Emergency Fund) (PART- A)	495824.00	90 Day's	9916.00
20	Schedule for Laying 300 mm dia MS Pipe of Distribution Main & Interconnection with different dia distribution pipe at NH Crossing near Mejia more of Mejia PH- II Water Supply Scheme under Bankura Sadar Sub-Division, of Bankura Division, P.H.E. Dte.	493295.00	60 Day's	9866.00
21	Schedule for laying of 300 mm dia DI Distribution main & inter connction with OHR including laying of UPVC pipe at Tarapur damage due to construction of concrete Road by Panchayet of Mejia W/S Scheme under	481020.00	60 Day's	9620.00

	Bankura Division P.H.E. Dte.			
22	Schedule for construction of S.S.P including laying of UPVC pipe at Dhekiya G.P of Saltora Block under Saltora-Chhatna W/S Scheme under BQA (H.Q.) of Bankura Division P.H.E. Dte. (BRGF Fund).	493256.00	60 Day's	9865.00
23	Schedule for Laying distribution system of pipe line at Ghutgoria Sansad no- 18 (Bagti para, Banerjee para, Roy para, Upar Roy Para) under Barjora (Left Out Mouzas of Barjora Block Under BRGF Phase- I) & its adjoining mouzas Water Supply Scheme within Barjora Block under Bankura Sadar Sub- Division of Bankura Division P.H.E. Dte.	279549.00	60 Day's	5591.00
24	Supplying, fitting and fixing PVC pipes line for Drinking Water at WBSETCL campus Near Hatasuria Barjora Block with tapping of BARJORA (LEFT OUT MOUZAS OF BARJORA BLOCK under (BRGF PHASE-I) BRGF Ph - I W/S scheme Pipe Line under Deposited Fund under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	104682.00	60 Day's	2094.00
25	Trial Boring of Sinking of 18 no. 200 mm dia. Horizontal River Bed tube Well each fitted with 04 (Four) nos. 200 mm dia. Strainer on Darakeswar River at Chabraghat for Rejuvenation of ONDA Pipe Water Supply Scheme, Block - ONDA under Bankura Water Supply Division, PHE Dte.	43981.00	60 Day's	1100.00
26	Laying distribution system of PVC pipe line for Covid -19 situation at Cottage building at Lokepur campus & Karakdanga pump line Repairing of BSMC&H under Bankura Sammilani Medical College & Hospitail Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division , PHE Dte.	212988.00	30 Day's	4260.00

## 6. Attachments

Sl No	File Name
1	Schedule- 01 to 26 for NIT NO- 10 of 2020- 21.pdf
2	Annexure- I for NIT NO- 10 of 2020- 21.pdf
3	Notice for NIT NO- 10 of 2020- 21.pdf
4	WBF_2911_28_Pages.pdf