



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO:- 05/RWS/of 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	JALPAIGURI		Inviting Authority		Assistant Engineer Jalpaiguri R.W.S. Sub-Division		
Tender Reference	NIT NO:- 05/RWS/of 2021-2022	Estimate Put to Tender		Memo No	624/RWS	Memo Date	06-09-2021
e Tender Id		Description	NIT NO:- 05/RWS/of 2021-2022				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer Jalpaiguri Division P.H.E. Dte.	Payable At	Executive Engineer Jalpaiguri Division P.H.E. Dte.
-----------	----	----------	--------------	------------	--	------------	--

3. Critical Dates

Tender Publish Date	09-09-2021 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-09-2021 02:00 PM
Last Date of Application	14-09-2021 03:00 PM	Last Date of Permission	14-09-2021 03:00 PM
Last Date of Submission	17-09-2021 02:00 PM	Tech Bid Opening Date	17-09-2021 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Soil investigation work for Rejuvenation of Kilkot T.G piped water supply scheme.Block : Matili District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
2	Soil investigation work for Rejuvenation of Uttor Bhuska Danga piped water supply scheme.Block : Maynaguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
3	Soil investigation work for Augmentation of Kariga Berubari (Zone – II) piped water supply scheme.Block : Jalpaiguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
	Soil investigation work for Augmentation of Kariga Berubari (Zone – I)			

4	pipd water supply scheme.Block : Jalpaiguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
5	Soil investigation work for Augmentation of South Beru bari pipd water supply scheme.Block : Jalpaiguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
6	Soil investigation work for Augmentation of Mondalghat pipd water supply scheme.Block : Jalpaiguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
7	Soil investigation work for Augmentation of Barnes pipd water supply scheme.Block : : Maynaguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
8	Soil investigation work for Augmentation of Madyakhagra Bari pipd water supply scheme.Block : Maynaguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
9	Soil investigation work for Augmentation of Maynaguri pipd water supply scheme.Block : Maynaguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00
10	Soil investigation work for Augmentation of Ramsai pipd water supply scheme.Block : Maynaguri District : Jalpaiguri	2,03,073.00	15 Days	4,100.00

6. Attachments

Sl No	File Name
1	WBF2911.pdf
2	Kharija Berubari Zone-II.pdf
3	Kharija Berubari Zone-I.pdf
4	Barnes.pdf
5	Kilot.pdf
6	MondalGhat.pdf
7	Uttar Bhuskadanga.pdf
8	Madhya Khagrabari.pdf
9	Notice & Annexure NIT 05 RWS 21-22.pdf
10	Maynaguri.pdf
11	Ramsai.pdf
12	South Berubari.pdf

Corrigendum: 01

Assistant Engineer Jalpaiguri R.W.S. Sub-Division
JALPAIGURI

1. General Information

Corrigendum Id	01	Memo No	641/RWS	Memo Date	13-09-2021
Description	NIT NO:-05/RWS OF 2021-2022				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	13-09-2021 04:00 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	
Last Date of Permission		Last Date of Submission	20-09-2021 02:00 PM
Tech Bid Opening Date	20-09-2021 03:00 PM	Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum No 01.pdf