



Public Health Engineering Department

Government of West Bengal

Tender: NIT-01-2020-21-AE

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM BARDHAMAN		Inviting Authority		Executive Engineer, RCFA Division-I		
Tender Reference	NIT-01-2020-21-AE	Estimate Put to Tender		Memo No	845/RCD-I	Memo Date	14-09-2020
e Tender Id		Description	36 nos different types of maintenance related & other types of work under RCFA Division-I PHE Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer RCFA Division-I PHE Dte.	Payable At	Asansol
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	15-09-2020 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	25-09-2020 03:00 PM
Last Date of Application	22-09-2020 02:00 PM	Last Date of Permission	
Last Date of Submission	25-09-2020 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Urgent basis surging of 7 (Seven) nos 200 mm dia River Bed Tube Wells along with all necessary allied works at Kalajharia Intake Well Site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte. (Part-C)	220622.00	30 days	4412.00
2	Urgent basis surging of 6 (Six) nos 200 mm dia River Bed Tube Wells along with all necessary allied works at Kalajharia Intake Well Site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte. (Part-B)	189105.00	30 days	3782.00
	Urgent basis surging of 4 (Four) nos 250 mm dia and 200 mm dia River Bed			

3	Tube Wells along with all necessary allied works at Kalajharia Intake Well Site under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte. (Part-A)	189105.00	30 days	3782.00
4	Sinking of 2 (Two) nos 200 mm dia river bed tube wells at defunct tube well area including collecting main to joint existing collection main at river Ajoy under Bagdiha W/S Scheme under RCFA Division-I PHE Dte.	477715.00	45 days	9554.00
5	Sinking of 3 (Three) nos 200 mm dia river bed tube wells at defunct tube well at river Damodar (intake site) of Kalajharia under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte. (Part-B)	477760.00	45 days	9555.00
6	Sinking of 3 (Three) nos 200 mm dia river bed tube wells at defunct tube well at river Damodar (intake site) of Kalajharia under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte. (Part-A)	476939.00	45 days	9539.00
7	Sinking of 3 (Three) nos 200 mm dia river bed tube wells at defunct tube well at river Damodar (intake site) of Kalajharia under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte. (Part-C)	474739.00	45 days	9495.00
8	Removal of OCP rubbish and repairing work of existing UPVC distribution pipe line under ECL area and etc allied works at Bilpahari area under Kendra Khottamdih under RCFA Division-I PHE Dte.	118185.00	15 days	2364.00
9	Emergency repairing works of collecting main on bed of river Ajoy and etc allied works at Bagdiha area under Bagdiha W/S Scheme under RCFA Division-I PHE Dte.	68330.00	30 days	1367.00
10	Emergency repairing of 700 mm dia rising main at Kalipahari near Chunabhati under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	55870.00	15 days	1117.00
11	Emergency repairing of 700 mm dia rising main including MS works and etc under Pump House at Kalipahari under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	244226.00	15 days	4885.00
12	Cutting hard rock with jack hammer machine and making valve chamber at different locations along the rising main under Chotkara Kansuli W/S Scheme under RCFA Division-I PHE Dte.	434031.00	30 days	8681.00
13	Additional work for laying the rising main at Kankuli Dam to Jore, Majhi Para and Dharaspur under Chotkara Kansuli W/S Scheme under RCFA Division-I PHE Dte.	434389.00	30 days	8688.00
14	Improvement of approach road of new aligned rising main at Mirjapur more and Mandira under Chotkara Kansuli W/S Scheme under RCFA Division-I PHE Dte.	483979.00	45 days	9680.00
15	Additional work of road restoration near Mandira vilage towards Majhi Para and allied works for the laying of rising main under Chotkara Kansuli W/S Scheme under RCFA Division-I PHE Dte.	413096.00	30 days	8262.00
	Additional work for making thrust block at different places along the			

16	rising main under Chotkara Kanskuli W/S Scheme under RCFA Division-I PHE Dte.	332894.00	30 days	6658.00
17	Dismantling Road Cutting, Sand Filling, Stand Posts and other allied works at Deshermohon pipe line under Churulia W/S Scheme under RCFA Division-I PHE Dte.	381724.00	30 days	7634.00
18	Balance work for laying & supply M.S. pipe & bituminous road cutting other allied works at Deshermohon under Churulia W/S Scheme under RCFA Division-I PHE Dte.	395547.00	45 days	7911.00
19	Pipe line crossing by adopting trench less technology (e.g. Jack Pushing Method etc) at Churulia Head Works Site under Churulia W/S Scheme under RCFA Division-I PHE Dte.	497529.00	30 days	9951.00
20	Urgent basis surging of 4 nos existing tube well at Madanpur H/W site under Madanpur W/S Scheme under RCFA Division-I PHE Dte.	126070.00	15 days	2521.00
21	Surging of 5 (Five) nos 200 mm dia River Bed Tube Well in River Ajoy due to flood damaged at Amulighat under Jamgram Panuria (Extension Kharabar) Water Supply Scheme under RCFA Division-I PHE Dte.	157587.00	15 days	3152.00
22	Painting of boudanry wall, construction of reinforced barbed tape around boundary wall and allied works at Searsole H/W Site of RCFA Part-II W/S Scheme under RCFA Div-I PHE Dte.	484933.00	45 days	9699.00
23	Emergency repairing of 400 mm dia rising main at 4 nos location i.e. Rabindra Nagar Colony, Bhuapara, Dograna more, Taxi stand at Chinchuria Zone and 200 mm dia distribution main at Khashkenda more at Jamuria under RCFA Part-II W/S Scheme under RCFA Div-I PHE Dte.	326777.00	30 days	6536.00
24	Disconnection work of illgal connectio from 450 & 700 mm dia rising main including all allied works under RCFA Part-II W/S Scheme under RCFA Div-I PHE Dte.	161662.00	30 days	3233.00
25	Additional work for construction of cement concrete road at Salanpur treatment plant H/W Site under Salanpur W/S Scheme under RCFA Div-I PHE Dte.	199675.00	45 days	3994.00
26	Laying and alligning of different dia G.I. pipe line and PVC pipe line from existing distribution main at Dendua Hospital and etc. allied works under RCFA Pt-I under RCFA Divisoon-I PHE Dte.	102381.00	30 days	2048.00
27	Temporary metal road for carrying building materials for construction of CWR, Pump House and other works at Runakuraghat Complex for work of Daskeary Re-habilitation Project.	367912.00	30 days	7358.00
28	Supply aligning of 2 (Two) nos CI valve and etc allied works at Nandi Zone under Part-II W/S Scheme under RCFA Division-I PHE Dte.	91205.00	15 days	1824.00
29	Laying of 160 mm dia UPVC pipe line from 250 mm dia distribution main at Bangalow more to 10 nos ECL quarter area and etc allied works under	476353.00	15 days	9527.00

	Part-II W/S Scheme under RCFA Division-I PHE Dte.			
30	Jungle cleaning work and ASF work on roof of chlorine room at Shankarpur OHR site under RCFA Part-II W/S scheme under RCFA Division-I PHE Dte.	42071.00	15 days	841.00
31	Bituminious pucca road cutting and consecutive filing work for laying 400 mm dia rising main upto Domahani Bazar from H/W Site of Majiara W/S Scheme under RCFA Division-I PHE Dte.	412384.00	30 days	8248.00
32	Bituminious pucca road cutting and consecutive filing work for laying 400 mm dia rising main from Domahani Bazar to CWR of Majiara W/S Scheme under RCFA Division-I PHE Dte.	425677.00	30 days	8514.00
33	Emergency repairing work of 250 mm dia pipe line including laying of different dia UPVC and PVC line and etc allied work at Pariharpur under RCFA Part-II W/S Scheme under RCFA Division-I PHE Dte.	489523.00	45 days	9790.00
34	Repairing of 2 nos centrifugal pump and installation of cubical panel type meter control centre for 10/17.5/20/30 HP pumping machineries other allied works at Gourandi OHR site under Jamgram Panuria W/S Scheme under RCFA Division-I PHE Dte.	485823.00	15 days	9716.00
35	Fitting fixing MS pipe flange etc. and repairing exisitng pipe line and allied work of Improvement of Baraboni W/S Scheme under RCFA Division-I PHE Dte.	350200.00	30 days	7004.00
36	Surging of 6 (Six) nos 200 mm dia River Bed Tube Well in River Ajoy due to flood damaged at Runakuraghat Head Works Site under Jamgram Panuria Water Supply Scheme under RCFA Division-I PHE Dte.	189105.00	15 days	3782.00

6. Attachments

Sl No	File Name
1	Sch_01-12.pdf
2	Sch_25-36.pdf
3	Notice.pdf
4	2911_ii.pdf
5	Sch_13-24.pdf