



Public Health Engineering Department

Government of West Bengal

Tender: 09/AE/DSD OF 2025-2026SL-1 TO SL-15

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDHAMAN		Inviting Authority		Assistant Engineer, Durgapur Sub-Division		
Tender Reference	09/AE/DSD OF 2025-2026SL-1 TO SL-15	Estimate Put to Tender	0.00	Memo No	1344/DSD	Memo Date	18-11-2025
e Tender Id		Description					
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER BURDWAN DIVISION PHE.DTE.	Payable At	PURBA BARDHAMAN
-----------	----	----------	--------------	------------	--	------------	-----------------

3. Critical Dates

Tender Publish Date	18-11-2025 02:00 PM	Sale/Submission Start Date	18-11-2025 02:30 PM
Download Start Date	18-11-2025 02:30 PM	Sale/Download End Date	25-11-2025 02:00 PM
Last Date of Application	25-11-2025 02:00 PM	Last Date of Permission	25-11-2025 04:00 PM
Last Date of Submission	28-11-2025 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Maintenance of Distribution System , Rising main, Sluice Valves, including operation of sluice valves of Balsidanga PWSS (Bhatar Block) within Durgapur Sub-Division under Burdwan Division, PHE Dte. [Period for 01.12.2025 to 31.07.2026].	Rs.91304.00	243 days	Rs. 1826.00
2	Maintenance of Distribution System , Rising main, Sluice Valves, including operation of sluice valves of BichkharaPWSS (Khandaghosh Block) within Durgapur Sub-Division under Burdwan Division, PHE Dte. [Period for	Rs.91304.00	243 days	Rs. 1826.00

	01.12.2025 to 31.07.2026].			
3	Maintenance of Distribution System , Rising main, Sluice Valves, including operation of sluice valves of Karjjana PWSS (Bhatar Block) within Durgapur Sub-Division under Burdwan Division, PHE Dte. [Period for 01.12.2025 to 31.07.2026].	Rs.91304.00	243 days	Rs. 1826.00
4	Maintenance of Distribution System , Rising main, Sluice Valves, including operation of sluice valves of Mandardihi PWSS (Bhatar Block) within Durgapur Sub-Division under Burdwan Division, PHE Dte. [Period for 01.12.2025 to 31.07.2026].	Rs.91304.00	243 days	Rs. 1826.00
5	Supply of cast -Iron Sluice valves for different pipe Water Supply Scheme under Bhatar Block within Durgapur Sub-Division under Burdwan Division, PHE Dte.	Rs.96521.00	15 days	Rs.1930.00
6	Supply of cast -Iron Sluice valves for different pipe Water Supply Scheme under Khandagosh Block within Durgapur Sub-Division under Burdwan Division, PHE Dte.	Rs. 94343.00	15 days	Rs.1887.00
7	Supply of cast -Iron Sluice valves for different pipe Water Supply Scheme under Manteswere Block within Durgapur Sub-Division under Burdwan Division, PHE Dte.	Rs. 92241.00	15 das	Rs.1845.00
8	Restoration of damaged FHTC at BUDPUR VILLAGE of SHUSHUNI water under MANTESWER Block under Durgapur Sub Division under Burdwan Division. PHE Dte.	Rs.96700.00	15 days	Rs.1934.00
9	Restoration of damaged FHTC at KALESWER VILLAGE of SHUSHUNI water under MANTESWER Block under Durgapur Sub Division under Burdwan Division. PHE Dte.	Rs.95966.00	15 days	Rs. 1919.00
10	Restoration of damaged FHTC at KULI VILLAGE of SHUSHUNI water under MANTESWER Block under Durgapur Sub Division under Burdwan Division. PHE Dte.	Rs.97065.00	15 days	Rs.1941.00
11	Restoration of damaged FHTC at SHUSHUNI DAS PARA VILLAGE of SHUSHUNI water under MANTESWER Block under Durgapur Sub Division under Burdwan Division. PHE Dte.	Rs. 96276.00	15 days	Rs. 1926.00
12	Restoration of damaged FHTC at SHUSHUNI GHOSH PARA VILLAGE of SHUSHUNI water under MANTESWER Block under Durgapur Sub Division under Burdwan Division. PHE Dte.	Rs.96224.00	15 days	Rs. 1924.00
13	Restoration of damaged FHTC at SHUSHUNI SHETPUR VILLAGE of SHUSHUNI water under MANTESWER Block under Durgapur Sub Division under Burdwan Division. PHE Dte.	Rs. 97014.00	15 days	Rs,1940.00
14	Repairing & Construction of valve and valve chamber at BIJOYPUR Village of Amarun Z -II PWSS under Bhatar Development Block within Durgapur Sub Division under Burdwan Division PHE Dte.	Rs.93433.00	15 days	Rs.1869.00

15	Repairing & Construction of valve and valve chamber at HARGRAM Village of Amarun Z -II PWSS under Bhatar Development Block within Durgapur Sub Division under Burdwan Division PHE Dte.	Rs. 67872.00	15 days	Rs.1357.00
----	---	--------------	---------	------------

6. Attachments

Sl No	File Name
1	750QManteswere valve.pdf
2	4MtcMandardihi.pdf
3	15Hargram AMARUN 2.pdf
4	13Shushuni SHETPUR FHTC Repairing.pdf
5	9Kaleswer FHTC Repairing.pdf
6	14BIJAYRAM PUR AMARUN 2.pdf
7	650Qkhandagosh valve.pdf
8	550QBhatar valve.pdf
9	NIT-09-25-26.pdf
10	3MtcKarjjana.pdf
11	8Budpur FHTC Repairing.pdf
12	1MtcBalsidanga.pdf
13	11Shushuni Das Para FHTC Repairing.pdf
14	WBF-No-2911_New.pdf
15	12Shushuni Ghosh Para FHTC Repairing.pdf
16	10Kuli FHTC Repairing.pdf
17	2MtcBichkhara.pdf

Corrigendum: Corrigendum Notice No.- I

Assistant Engineer, Durgapur Sub-Division
PURBA BARDHAMAN

1. General Information

Corrigendum Id	Corrigendum Notice No.- I	Memo No	1345/DSD	Memo Date	18-11-2025
Description	This is to inform all that the Serial No. 5 to 7 of above mention NIT have been cancelled.				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	18-11-2025 05:00 PM	Sale/Submission Start Date	18-11-2025 05:00 PM
Sale/Download End Date	25-11-2025 02:00 PM	Last Date of Application	25-11-2025 02:00 PM
Last Date of Permission	25-11-2025 04:00 PM	Last Date of Submission	28-11-2025 04:00 PM

Tech Bid Opening Date	Fin Bid Opening Date
-----------------------	----------------------

3. Attach Corrigendum Documents

Sl No	File Name
1	Corrigendum-1.pdf