



# Public Health Engineering Department

## Government of West Bengal

**Tender: 14/AE/NSD/PHE/2020-21**

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BIRBHUM		Inviting Authority		Assistant Engineer, Nalhati Sub-Division		
Tender Reference	14/AE/NSD/PHE/2020-21	Estimate Put to Tender		Memo No	313/NSD	Memo Date	18-11-2020
e Tender Id		Description	14/AE/NSD/PHE/2020-21				
Estimated Work Value		-					

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Birbhum Division, P.H.E. Dte.	Payable At	Suri
-----------	----	----------	--------------	------------	---	------------	------

### 3. Critical Dates

Tender Publish Date	18-11-2020 04:05 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-11-2020 02:00 PM
Last Date of Application	25-11-2020 01:00 PM	Last Date of Permission	25-11-2020 02:00 PM
Last Date of Submission	26-11-2020 02:00 PM	Tech Bid Opening Date	26-11-2020 02:30 PM
Fin Bid Opening Date	26-11-2020 02:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Guarding arrangement round the Clock by engaging Private Security Personnel at Murarai Store (Murarai W/S Scheme) within Nalhati Sub-Division under Birbhum Division, P.H.E. Dte. for 4 (Four) months (from 01.12.2020 to 31.03.2021) (121 Days)	3,23,713.00	121 - Days	6,475.00
2	Guarding arrangement round the Clock by engaging Private Security Personnel at Nalhati Office Campus and store within Nalhati Sub-Division under Birbhum Division, P.H.E. Dte. for 4 (Four) months (from 01.12.2020 to	4,04,642.00	121 - Days	8,095.00

**6. Attachments**

Sl No	File Name
1	WBF 2911..pdf
2	3. Schedule NSD.pdf
3	1. Notice final.pdf
4	2. Schedule of Murarai.pdf