



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1693535.98	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_6	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Moukhali (Zone - II (Old)), Moukhali-Kumarkhali (Part - I to XII), Khunkhali (Part - I to IV) and Tambuldaha (Part - I, II) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	3_AnnexA.pdf
2	6_AnnexN.pdf

3	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
4	6_AnnexD.pdf
5	2_AnnexC.pdf
6	8_AnnexB.pdf
7	10_AnnexC.pdf
8	9_AnnexB.pdf
9	11_AnnexD.pdf
10	6_AnnexG.pdf
11	10_BOQ.pdf
12	13_AnnexB.pdf
13	7_BOQ.pdf
14	6_AnnexI.pdf
15	6_AnnexQ.pdf
16	11_BOQ.pdf
17	10_AnnexD.pdf
18	15_BOQ.pdf
19	8_BOQ.pdf
20	2_AnnexA.pdf
21	9_BOQ.pdf
22	7_AnnexA.pdf
23	13_AnnexA.pdf
24	6_AnnexA.pdf
25	16_AnnexB.pdf
26	10_AnnexA.pdf
27	6_AnnexH.pdf
28	2_BOQ.pdf
29	9_AnnexA.pdf
30	11_AnnexC.pdf
31	NleTDocument.pdf
32	3_BOQ.pdf
33	8_AnnexC.pdf
34	9_AnnexC.pdf
35	17_BOQ.pdf
36	6_AnnexJ.pdf
37	6_AnnexM.pdf

38	6_BOQ.pdf
39	16_BOQ.pdf
40	8_AnnexA.pdf
41	12_AnnexC.pdf
42	6_AnnexB.pdf
43	13_BOQ.pdf
44	5_BOQ.pdf
45	6_AnnexE.pdf
46	6_AnnexL.pdf
47	1_BOQ.pdf
48	SOW.pdf
49	12_AnnexA.pdf
50	14_BOQ.pdf
51	10_AnnexB.pdf
52	11_AnnexA.pdf
53	6_AnnexR.pdf
54	7_AnnexB.pdf
55	6_AnnexF.pdf
56	14_AnnexA.pdf
57	4_BOQ.pdf
58	1_AnnexA.pdf
59	12_BOQ.pdf
60	3_AnnexB.pdf
61	14_AnnexB.pdf
62	13_AnnexC.pdf
63	WBF2911.pdf
64	16_AnnexA.pdf
65	7_AnnexC.pdf
66	6_AnnexO.pdf
67	8_AnnexD.pdf
68	11_AnnexB.pdf
69	6_AnnexC.pdf
70	1_AnnexB.pdf
71	6_AnnexS.pdf
72	6_AnnexK.pdf

73	2_AnnexB.pdf
74	12_AnnexB.pdf
75	6_AnnexP.pdf