



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 03/BHT SD OF 2025-2026, (Sl.No.01 to 09)

1. General Information

Type	NIT	Category		Mode	OFFLINE	Method	
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Basirhat Sub-Division		
Tender Reference	NIT No. 03/BHT SD OF 2025-2026, (Sl.No.01 to 09)	Estimate Put to Tender	26863.11	Memo No	627/BHT SD	Memo Date	25-04-2025
	e Tender Id	Description	NIT No. 03/BHT SD OF 2025-2026 (Sl.No.05)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	25-04-2025 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-05-2025 03:00 PM
Last Date of Application	02-05-2025 03:00 PM	Last Date of Permission	
Last Date of Submission	19-05-2025 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Special Repair of Pipe line under Basirhat Augmentation Water Supply Scheme Zone-IV under Basirhat Sub-Division, P.H.E. Dte.	52954.13	20 Days	2 % of Estimated cost
2	Protection of pipeline by Eucalyptusbullah Piling near the house of Mustak Mondal at Pantapara village of Nalabara Z-I Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte.	96844.23	15 Days	2 % of Estimated cost
3	Emergency repairing of IEP at Haroa Water Supply Scheme under Barasat Division, P.H.E.Dte	42003.80	15 Days	2 % of Estimated cost
4	Emergency Upliftment of floor level of existing Pump House I of Dakshin Debipur Water Supply Scheme under Basirhat Sub Division under Barasat	26863.11	20 Days	2 % of

	Division, P.H.E.Dte.			Estimated cost
5	Construction of valve chamber damaged due to construction of proposed OHR at Sadiknagar Zone - I water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte.	53943.25	15 Days	2 % of Estimated cost
6	Eucalyptus Bullah Piling for Emergency protection Work of Rising Main near Pump House - II and Distribution pipe line (between Node No. JA 42 & JA 29) of Nalkora Water Supply Scheme within Basirhat Sub Division, P.H.E. Dte. under Barasat Division P.H.E. Dte.	90547.66	15 Days	2 % of Estimated cost
7	Relaying of damaged pipe line due to construction of high drain in Ghorarash road by Gram Panchayet at zafarpur pwss under Basirhat Sub-Division, under Barasat Division, PHE Dte. Relaying of damaged pipe line due to construction of high drain in Ghorarash road by Gram Panchayet at zafarpur pwss under Basirhat Sub-Division, under Barasat Division, PHE Dte.	84078.78	15 Days	2 % of Estimated cost
8	Emergency repairing of IEP at Srinagar Water Supply Scheme under Basirhat Sub-Division, under Barasat Division, PHE Dte.	45893.83	15 Days	2 % of Estimated cost

6. Attachments

Sl No	File Name
1	Notice.pdf
2	2911_NEW.pdf
3	SOQ_05.pdf
4	SOQ_04.pdf
5	SOQ_08.pdf
6	SOQ_03.pdf
7	SOQ_07.pdf
8	SOQ_02.pdf
9	SOQ_06.pdf
10	SOQ_09.pdf