



Public Health Engineering Department

Government of West Bengal

Tender: NIT-05/A.E./Bon of 2019-20

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer		
Tender Id	NIT-05/A.E./Bon of 2019-20			Memo No	382/Bon,	Memo Date	16-08-2019
Description	NIT-05/A.E./Bon of 2019-20						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Payable At
-----------	----	----------	--------------	------------	------------

3. Critical Dates

Tender Publish Date	20-08-2019 08:25 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	30-08-2019 03:00 PM
Last Date of Application	28-08-2019 01:00 PM	Last Date of Permission	28-08-2019 02:00 PM
Last Date of Submission	30-08-2019 03:00 PM	Tech Bid Opening Date	30-08-2019 04:00 PM
Fin Bid Opening Date	30-08-2019 04:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying UPVC Pipe line, standpost & related other allied work at (i) Sindrani S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, under Sindrani (Zone-I) Water Supply Scheme.	213728.00	21Days	4300.00
2	Laying UPVC Pipe line, standpost & related other allied work at (i) Charmondal S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, under Sindrani (Zone-II) Water Supply Scheme.	218038.00	21Days	4400.00
3	Laying UPVC Pipe line, standpost & related other allied work at (i) Gobindapur S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, Gobindapur	376958.00	21Days	7600.00

	Water Supply Scheme.			
4	Laying UPVC Pipe line, standpost & related other allied work at (i) Helencha S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, Under Helencha Water Supply Scheme.	325195.00	21Days	6600.00
5	Laying UPVC Pipe line, standpost & related other allied work at (i) Bara S.H.C. & (ii) Kaya S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, under Ramnagar water Supply Scheme.	410872.00	21Days	8300.00
6	Laying UPVC Pipe line, standpost & related other allied work at (i) Sanapara S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, under Chandpara Water Supply Scheme.	263406.00	21Days	5300.00
7	Laying UPVC Pipe line, standpost & related other allied work at (i) Bhabanipur Chakberia S.H.C. CSub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, under Ghatpatila (Zone-II) Water Supply Scheme.	363001.00	21Days	7300.00
8	Laying UPVC Pipe line, standpost & related other allied work at (i) Sundarpur S.H.C. (ii) Patsimulia S.H.C. & (iii) Swasthipara S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, under Krishnachandrapur water Supply Scheme.	475163.00	21Days	9600.00
9	Laying UPVC Pipe line, standpost & related other allied work at (i) Malidah S.H.C. & (ii) Jangulia S.H.C. Sub-Health Centre in connection with effective Dengue management within the Jurisdiction of Bongaon Sub-Division, under Malidah Water Supply Scheme.	259637.00	21Days	5200.00

6. Attachments

Sl No	File Name
1	Malidah (2nd Page).pdf
2	ramnagar (1st Page).pdf
3	Ramnagar(2nd Page).pdf
4	Form-12.pdf
5	Form-2.pdf
6	Chandpara (2nd Page).pdf
7	Sindrani-II (2nd Page).pdf
8	Form-9.pdf
9	Sindrani-I(2nd Page).pdf

10	Krishnachandrapur (2nd Page).pdf
11	Form-7.pdf
12	Ghatpatila-II(1st page).pdf
13	Sindrani-II (1st Page).pdf
14	Form-4.pdf
15	Ghatpatila-II(2nd page).pdf
16	Form-11.pdf
17	Form-18.pdf
18	NIT-05 AE Bon of 2019-20 (3rd Page).pdf
19	Form-17.pdf
20	NIT-05 AE Bon of 2019-20 (1st Page).pdf
21	Form-3.pdf
22	NIT-05 AE Bon of 2019-20 (2nd Page).pdf
23	Form-6.pdf
24	Chandpara (1st Page).pdf
25	Form-1.pdf
26	Form-8.pdf
27	Form-5.pdf
28	Form-13.pdf
29	Gobindapur(1st Page).pdf
30	Gobindapur(2nd Page).pdf
31	Malidah (1st Page).pdf
32	Form-15.pdf
33	Form-10.pdf
34	Helencha (II).pdf
35	Form-14.pdf
36	Krishnachandrapur (1st Page).pdf
37	Form-16.pdf
38	Helencha (I).pdf
39	Sindrani-I(1st Page).pdf