



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. NO. – 06/ 2019-20 of A.E./ M.S.S.D.

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Executive Engineer, Midnapore Division		
Tender Id	N.I.T. NO. – 06/ 2019-20 of A.E./ M.S.S.D.			Memo No	475/AE/MSSD	Memo Date	05-08-2019
Description	Different type of work						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Midnapore Division PHE Dte.	Payable At	Midnapore
-----------	----	----------	--------------	------------	---	------------	-----------

3. Critical Dates

Tender Publish Date	07-08-2019 01:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	26-08-2019 03:00 PM
Last Date of Application	19-08-2019 01:30 PM	Last Date of Permission	20-08-2019 04:00 PM
Last Date of Submission	26-08-2019 03:00 PM	Tech Bid Opening Date	26-08-2019 03:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date	
		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Streat Stand post at Dherua (Zone-II) and its adjoining mouzas water supply scheme within Midnapore Sadar Sub-Division PHE Dte.	244682.00	30 days	4900
2	Construction of Streat Stand post at Dherua (Zone-III) and its adjoining mouzas water supply scheme within Midnapore Sadar Sub-Division PHE Dte.	231629.00	30 days	4640
3	Laying and distribution of pipeline from pump room to the various network of distribution system within the Namrampur PHE Complex under Midnapore Sadar Sub-Division PHE Dte.	108008.00	20 days	2160

4	Shifting of pipeline in connection with widening & strengthening of link road from Bhadutala (NH-60) to Karnagarh Maa Mahamaya Mandir from 0.00 km to 5.00 km within Kalaberya Bhadutala W/S Scheme under Midnapore Division PHE Dte.(Part-D)	485328.00	45 days	9710
5	Shifting of pipeline in connection with widening & strengthening of link road from Bhadutala (NH-60) to Karnagarh Maa Mahamaya Mandir from 0.00 km to 5.00 km within Kalaberya Bhadutala W/S Scheme under Midnapore Division PHE Dte.(Part-E)	338026.00	45 days	6770
6	Trial run of distribution system & rising main (CI/DI/UPVC) of Chaita & its adjoining mouzas Water Supply Scheme under Salboni Block under Midnapore Division PHE Dte	141400.00	30 days	2830
7	Construction of street stand post at different location of Jamboni and its adjoining mouzas W/S Scheme within Salboni Block under Midnapore Division PHE Dte	165449.00	30 days	3310

6. Attachments

Sl No	File Name
1	Schedule 2.pdf
2	New_WBF_2911_ii.pdf
3	Schedule 7.pdf
4	Schedule 6.pdf
5	Schedule 4.pdf
6	Schedule 5.pdf
7	Schedule 3.pdf
8	NIT-6.pdf
9	Schedule 1.pdf