
Tender: NOTICE INVITING TENDER NO. 24 / KSD OF 2024-2025 BY AE, KSD, P.H.E. DTE.Tender: NOTICE INVITING TENDER NO. 24 / KSD OF 2024-2025 BY AE, KSD, P.H.E. DTE.

1.  General  Information1.  General  Information

Type NIT Category Works Mode OFFLINE Method Open Tender

District BANKURA Inviting Authority Assistant Engineer, Khatra Sub- Division

Tender

Reference

NOTICE INVITING

TENDER NO. 24 /

KSD OF 2024-2025

BY AE, KSD, P.H.E.

DTE.

Estimate

Put to

Tender

0.00 Memo No 226/KSD Memo Date 19-03-2025

e Tender Id Description

Estimated Work Value -

2.  EMD (Earnest  Money Deposit) Details2.  EMD (Earnest  Money Deposit) Details

Exempted? No Fee Type Demand Draft Payable To Payable At

3.  Crit ical  Dates3.  Crit ical  Dates

Tender Publish Date 19-03-2025 02:00 PM Sale/Submission Start Date

Download Start Date Sale/Download End Date 02-04-2025 03:30 PM

Last Date of Application 26-03-2025 02:00 PM Last Date of Permission 26-03-2025 04:00 PM

Last Date of Submission 02-04-2025 03:30 PM Tech Bid Opening Date

Fin Bid Opening Date 02-04-2025 04:00 PM
Tech Bid Uploading Date

Time

Uploading Bid Date Time

4.  Pre-bid Meet ing Details4.  Pre-bid Meet ing Details

Date Venue Address

5.  Work Details5.  Work Details

Sl No Description Estimated Cost (Rs.) Completion Time EMD (Rs.)

1

Laying MS pipeline at culvert portion at Fulkusma Bazar area for

Mandalkuli (Zone-IIIB) under Raipur Water Supply Scheme (BRGF Ph-I)

under Khatra Sub-Division of Bankura Division, P.H.E. Dte.

95704.00 7 (Seven) Days 2400.00

2

Laying of pipeline and repairing of house connection tap at Baricha village

(damaged due to strengthening - widening of existing black top of

Simlapal-Bhutsahar road by P.W. (Roads) Dte.) of Baricha (Zone-A) under

Simlapal Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division

95147.00 7 (Seven) Days 2380.00



of Bankura Division, P.H.E. Dte.

3

Laying of pipeline and repairing of house connection tap at Birsinghapur

village (damaged due to construction of drain by Gram Panchayat) with

allied works of Dubrajpur (Zone-A) under Simlapal Water Supply Scheme

BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.

55389.00 7 (Seven) Days 1390.00

4

Making dug well by RCC ring at river bed site with all necessary allied

works including connection upto existing common manifold for Chiltore

Water Supply Scheme under Khatra Sub Division of Bankura Division, P.H.E.

Dte.

91379.00 7 (Seven) Days 2290.00

5

Repairing of collecting line from river bed to CWR with all other allied

works for Belatikri, Zone-B Water Supply Scheme under Sarenga water

Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division,

P.H.E. Dte.

95643.00 7 (Seven) Days 2400.00

6

Repairing of collecting line from river bed to CWR with all other allied

works for Pathardoba, Zone-A Water Supply Scheme under Simlapal water

Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division,

P.H.E. Dte.

87422.00 7 (Seven) Days 2190.00

7

Painting of Guard room, construction of drain and supply of PVC Tank with

necessary connection with all other allied works at OHR site of

Mukutmanipur-Khatra-Ranibandh (Zone -IV) Water Supply Scheme under

Khatra Sub-Division of Bankura Division, P.H.E. Dte.

94368.00 15 (Fifteen) Days 2360.00

8

Painting of boundary wall, Constuction of new Grill Gate with Concrete

Column with all other allied works at CWR site of Sarenga Water Supply

Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.

96267.00 15 (Fifteen) Days 2410.00

9

Repairing of drain and drinking water pipeline, removing of Sludge from

Plate settlers under Mukutmanipur Water Treatment Plant under Khatra

Sub-Division of Bankura Division, P.H.E. Dte.

72332.00 7 (Seven) Days 1810.00

10

Repairing of pipeline at Dharampur village near WBSEDCL sub-station

(damaged during strengthening-widening of Simlapal Nadighat-Benagaria

road Road by P.W. Dte.) of Raipur Bazar Water Supply Scheme under Khatra

Sub-Division of Bankura Division, P.H.E. Dte.

87314.00 7 (Seven) Days 2190.00

11

Repairing house connection tap at Khayerkundi village of Lachiapur (Zone-

D) under Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-

Division of Bankura Division, P.H.E. Dte.

95533.00 7 (Seven) Days 2390.00

12

Special repairing of pipeline at Simlapal and Ghugia village with allied

works due to proposed Strengthening - Widening of existing black top of

Simlapal-Bhutsahar road by P.W. (Roads) Dte. under Simlapal Water

Supply Scheme under Khatra Sub-Division of Bankura Division, P.H.E. Dte.

95584.00 7 (Seven) Days 2390.00

Special repairing of pipeline and house connection tap at Gopalpur village



13

(damaged during strengthening-widening of Dhabani-Pirorgari more road

by WBSRDA) with allied works of Baragari (Zone-IIA) under Khatra-

Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of Bankura

Division, P.H.E. Dte.

96977.00 7 (Seven) Days 2430.00

14

Extension of DI distribution pipeline at Katiam and Moula village for

Makhnu (Zone-K) under Khatra-Hirbandh-Ranibandh Water Supply Scheme

(BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.

95728.00 7 (Seven) Days 2400.00

15

Repairing house connection tap at Jalkadra village of Kadra (Zone-G) under

Khatra-Hirbandh-Ranibandh BRGF (Phase-I) under Khatra Sub-Division of

Bankura Division, P.H.E. Dte.

96632.00 7 (Seven) Days 2420.00

6.  Attachments6.  Attachments

Sl No File Name

1 Schedule- 07.pdf

2 Schedule- 11.pdf

3 Tender Notice with Annexure_NIT-24.pdf

4 Schedule- 04.pdf

5 Schedule- 10.pdf

6 Schedule- 05.pdf

7 Schedule- 13.pdf

8 Schedule- 12.pdf

9 Schedule- 15.pdf

10 Schedule- 08.pdf

11 Schedule- 02.pdf

12 Schedule- 03.pdf

13 WBF_2911_28 Pages.pdf

14 Schedule- 01.pdf

15 Schedule- 06.pdf

16 Schedule- 14.pdf

17 Schedule- 09.pdf
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