



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 03/HSD of 2023-24 (Sl No:1 to 24)

1. General Information

| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
|----------------------|--|------------------------|---|---------|---|-----------|-------------|
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Hasnabad Sub-Division | | |
| Tender Reference | Notice Inviting Tender No. 03/HSD of 2023-24 (Sl No:1 to 24) | Estimate Put to Tender | 90752.00 | Memo No | 955/HSD | Memo Date | 14-08-2023 |
| e Tender Id | | Description | Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 1 in connection with Augmentation of Korakati w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|--------------------------------------|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | Executive Engineer, Barasat Division | Payable At | Barasat |
|-----------|----|----------|--------------|------------|--------------------------------------|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 14-08-2023 01:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 25-08-2023 03:00 PM |
| Last Date of Application | 18-08-2023 01:00 PM | Last Date of Permission | 18-08-2023 05:55 PM |
| Last Date of Submission | 25-08-2023 03:00 PM | Tech Bid Opening Date | 25-08-2023 03:00 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Construction of approach road with cement concrete and other allied works at PH No.- 2 within Jhupkhali w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 77440 | 10 days | 1550 |
| 2 | Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 2 in connection | 90752 | 10 days | 1820 |

| | | | | |
|----|--|-------|---------|------|
| | with Augmentation of Korakati w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | | | |
| 3 | Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 1 in connection with Augmentation of Korakati w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 90752 | 10 days | 1820 |
| 4 | Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 2 in connection with Augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 90727 | 10 days | 1820 |
| 5 | Dismantling & Re-construction of boundary wall for movement of rig & other allied machineries for sinking of big dia TW at PH no- 1 in connection with Augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 93511 | 10 days | 1880 |
| 6 | Additional Construction to raise height of boundary wall & other allied works at Pump House No.-3 within Chunchura w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 99044 | 10 days | 1990 |
| 7 | Protection work for protection of 2nd pump house at canal side by UC bullah pilling within Nityabera w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte | 95592 | 10 days | 1920 |
| 8 | Additional Construction to raise height of boundary wall & other allied works at Pump House No.-4 within Chunchura w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 99044 | 10 days | 1990 |
| 9 | Providing Functional tap connection with pipe line at 3 nos. police out post under Nazat PS within Chunchura w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 91911 | 7 days | 1840 |
| 10 | Additional Construction to raise height of boundary wall & other allied works at Pump House No.-2 within Chunchura w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 99044 | 10 days | 1990 |
| 11 | Providing Functional tap connection at Rameswarpur Union Adarsha Bidyalaya at Rameswarpur in connection with augmentation of Hasnabad w/s scheme, Hasnabad block under Hasnabad Sub- Division P.H.E. Dte. | 60705 | 7 days | 1220 |
| 12 | Providing Functional tap connection at Paschim Monipur FP School, East Monipur Khargeswar Adibasi FP School within the command area of Monipur w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 47825 | 7 days | 960 |
| 13 | Providing Functional tap connection at Dhulia Jhupkhali FP School, Dhulia Jhupkhali Jr. High School & Jhupkhali FP School within the command area of Jhupkhali w/s scheme, Sandeshkhali-II block under Hasnabad Sub- | 52810 | 7 days | 1060 |

| | | | | |
|----|---|-------|---------|------|
| | Division P.H.E. Dte. | | | |
| 14 | Providing Functional tap connection at Dk Durgamandop FP School, DTD Sahid Smriti Bidyalaya & Durgamandop Sardar para High School within the command area of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 69027 | 7 days | 1390 |
| 15 | Providing Functional tap connection at Radharani High School at Sandeshkhali in connection with augmentation of Sandeshkhali w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 90562 | 7 days | 1820 |
| 16 | Emergent restoration of existing FHTC along with pipe line in connection with retrofitting work at different places within laukhali mouza due to erosion of soil for heavy rain fall during monsoon season within Daudpur w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 96945 | 10 days | 1940 |
| 17 | Providing Functional tap connection at Sukhdoani (SPL) FP School, Dk. Sukhdoani FP School & Sukhdoani Dwarikanath FP School within the command area of Sukhdoani w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 60356 | 7 days | 1210 |
| 18 | Emergent restoration of existing FHTC along with pipe line in connection with retrofitting work at different places within Ghatihara mouza due to erosion of soil for heavy rain fall during monsoon season within Kalinagar w/s scheme (Z-II), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | 98547 | 10 days | 1980 |
| 19 | Emergent restoration of existing FHTC along with pipe line in connection with retrofitting work at different places within Putinari mouza due to erosion of soil for heavy rain fall during monsoon season within Kalinagar w/s scheme (Z-II), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | 94897 | 10 days | 1900 |
| 20 | Emergent restoration of existing FHTC along with pipe line in connection with retrofitting work at different places within Gazalia mouza due to erosion of soil for heavy rain fall during monsoon season within Kalinagar w/s scheme (Z-II), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | 95627 | 10 days | 1920 |
| 21 | Emergent restoration of existing FHTC along with pipe line in connection with retrofitting work at different places within Ghoshpur mouza due to erosion of soil for heavy rain fall during monsoon season within Kalinagar w/s scheme (Z-I), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | 93437 | 10 days | 1870 |
| 22 | Emergent restoration of existing FHTC along with pipe line in connection with retrofitting work at different places within Roypur mouza due to erosion of soil for heavy rain fall during monsoon season within Kalinagar | 96337 | 10 days | 1930 |

| | | | | |
|----|--|-------|---------|------|
| | w/s scheme (Z-I), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | | | |
| 23 | Emergent restoration of road for damage portion due to newly laid different dia DI/UPVC distribution pipe line at different places in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 97767 | 10 days | 1960 |
| 24 | Emergent restoration of existing FHTC along with pipe line in connection with retrofitting work at different places within Kalinagar mouza due to erosion of soil for heavy rain fall during monsoon season within Kalinagar w/s scheme (Z-I), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | 97817 | 10 days | 1960 |

6. Attachments

| Sl No | File Name |
|-------|---|
| 1 | 03Addl Boundary Wall PH 1.xls |
| 2 | New-Form-2911.pdf |
| 3 | 23Additional Emergent restoration ALL MOUZA.xls |
| 4 | 18Kalinagar Z 2 Ghatihara mouza.xls |
| 5 | 21Kalinagar Z 1 Ghoshpur mouza.xls |
| 6 | 10Addl Boundary Wall PH 2.xls |
| 7 | 19Kalinagar Z 2 Putimari mouza.xls |
| 8 | 07Eucaliptus ballah different places.xls |
| 9 | 06Addl Boundary Wall PH 3.xls |
| 10 | 04Addl Boundary Wall PH 2.xls |
| 11 | 01Approach road 2.xls |
| 12 | 22Kalinagar Z 1 Raypur mouza.xls |
| 13 | 14Durgai pipe and FHT.xls |
| 14 | NIT 3.pdf |
| 15 | 16Withdraw relay Daudpur 200 DI with anchor block.xls |
| 16 | 09Chunchura pipe and FHT.xls |
| 17 | 17Sukh pipe and FHT.xls |
| 18 | 15sandeshkhali pipe and FHT.xls |
| 19 | 12Moni pipe and FHT.xls |
| 20 | 20Kalinagar Z 2 Gazalia mouza.xls |
| 21 | 02Addl Boundary Wall PH 2.xls |
| 22 | 11HNB pipe and FHT.xls |
| 23 | 08Addl Boundary Wall PH 4.xls |

| | |
|----|-------------------------------------|
| 24 | 05Addl Boundary Wall PH 1.xls |
| 25 | 13Jhup pipe and FHT.xls |
| 26 | 24Kalinagar Z 1 Kalinagar mouza.xls |