



Public Health Engineering Department

Government of West Bengal

Tender: 08/NTKD – I OF 2021-2022

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Reference	08/NTKD – I OF 2021-2022	Estimate Put to Tender		Memo No	637/NTKD-I	Memo Date	29-09-2021
e Tender Id		Description	CWR cum Pump house , Jatragachi RR plot , 100mm dia DI pipe , NKDA Bus Stand.. ..				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type		Payable To		Payable At	
-----------	-----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	29-09-2021 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	08-10-2021 02:00 PM
Last Date of Application	07-10-2021 02:00 PM	Last Date of Permission	07-10-2021 05:30 PM
Last Date of Submission	08-10-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	08-10-2021 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of thrust block to rising main line to CWR cum Pump house (Phase-II), Cover slab of CWR (Phase-II) & valve chamber and other ancillary works within the WTP campus under Newtown Kolkata Water Supply Division-I, PHE Dte.	4,62,279.00	30 Days	9,246.00
2	Repairing, painting of boundary wall, Chlorine room and Guard room including protection of Boundary wall (back Side) of Tube site at Jatragachi RR plot and other ancillary works for smooth running of O & Maintenance of water supply work within AA-II under New Town Kolkata Water Supply Divn.-I, PHE Dte.	3,05,037.00	30 Days	6,101.00

3	Laying of 100mm dia DI pipe along street no.171& 184 for convenience building and 200mm & 150mm dia along street no. 178 &173, making connection to fire station and other ancillary works at different location of AA-I under Newtown Kolkata Water Supply Division-I PHE Dte.	4,03,959.00	30 Days	8,079.00
4	Additional works to complete the original works of NKDA Bus Stand site under New Town Kolkata W/S Division-I	1,47,941.00	20 Days	2,959.00

6. Attachments

Sl No	File Name
1	NITNo_08_2021_2022.pdf
2	Form 2911.pdf
3	Sl No. 02.pdf
4	Sl No. 03.pdf
5	Sl No. 04.pdf
6	Sl No. 01.pdf