



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1648130.01	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_1	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Deuli (Zone - I and II) and Deuli & Adjoining Mouzas (Kaluakhali & Mukhajyapara) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	7_AnnexA.pdf
2	1_AnnexA.pdf

3	6_AnnexM.pdf
4	6_AnnexN.pdf
5	2_AnnexB.pdf
6	13_AnnexA.pdf
7	6_BOQ.pdf
8	7_BOQ.pdf
9	10_AnnexC.pdf
10	4_BOQ.pdf
11	6_AnnexD.pdf
12	16_AnnexB.pdf
13	10_AnnexB.pdf
14	14_AnnexB.pdf
15	8_AnnexC.pdf
16	6_AnnexB.pdf
17	7_AnnexC.pdf
18	16_AnnexA.pdf
19	5_BOQ.pdf
20	12_BOQ.pdf
21	13_AnnexB.pdf
22	11_AnnexB.pdf
23	6_AnnexH.pdf
24	3_AnnexA.pdf
25	12_AnnexC.pdf
26	8_AnnexD.pdf
27	6_AnnexA.pdf
28	6_AnnexI.pdf
29	14_BOQ.pdf
30	6_AnnexF.pdf
31	6_AnnexS.pdf
32	12_AnnexB.pdf
33	3_AnnexB.pdf
34	9_AnnexA.pdf
35	8_AnnexB.pdf
36	9_AnnexB.pdf
37	16_BOQ.pdf

38	6_AnnexC.pdf
39	6_AnnexG.pdf
40	6_AnnexL.pdf
41	2_BOQ.pdf
42	50W.pdf
43	10_BOQ.pdf
44	11_AnnexD.pdf
45	10_AnnexA.pdf
46	13_BOQ.pdf
47	6_AnnexR.pdf
48	10_AnnexD.pdf
49	13_AnnexC.pdf
50	NleTDocument.pdf
51	15_BOQ.pdf
52	9_BOQ.pdf
53	8_BOQ.pdf
54	14_AnnexA.pdf
55	12_AnnexA.pdf
56	6_AnnexO.pdf
57	11_BOQ.pdf
58	17_BOQ.pdf
59	11_AnnexC.pdf
60	1_BOQ.pdf
61	7_AnnexB.pdf
62	9_AnnexC.pdf
63	8_AnnexA.pdf
64	1_AnnexB.pdf
65	WBF2911.pdf
66	6_AnnexK.pdf
67	2_AnnexC.pdf
68	2_AnnexA.pdf
69	11_AnnexA.pdf
70	6_AnnexJ.pdf
71	6_AnnexE.pdf
72	3_BOQ.pdf

73	6_AnnexQ.pdf
74	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
75	6_AnnexP.pdf