



# Public Health Engineering Department

## Government of West Bengal

### Tender: Notice Inviting Tender No.-06/HSD/2018-19.

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Limited Tender
District	PURBA MEDINIPUR	Inviting Authority		Executive Engineer, Tamluk Division			
Tender Id	Notice Inviting Tender No.-06/HSD/2018-19.			Memo No	Memo No.- 428/HSD. dt.- 12/12/18	Memo Date	17-12-2018
Description	Work for laying 200mm dia. & 90 mm dia. UPVC pipe line, land development, approach road and pump house repair at different site under Haldia Sub Division of Tamluk Division, PHE Dte.						
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Tamluk Division, PHE Dte.	Payable At	Tamluk Branch
-----------	----	----------	--------------	------------	---	------------	---------------

#### 3. Critical Dates

Tender Publish Date	17-12-2018 12:00 AM	Sale/Submission Start Date	27-12-2018 11:00 AM
Download Start Date		Sale/Download End Date	28-12-2018 04:00 PM
Last Date of Application	24-12-2018 04:00 PM	Last Date of Permission	26-12-2018 04:00 PM
Last Date of Submission	02-12-2019 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	02-01-2019 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Work for construction of approach road from Pump House of 3rd Tube Well site to moorum road of Gholepukuria (Zone-I) Water Supply scheme under Haldia Sub-Division, Tamluk Division, P.H.E. Dte in the district of Purba Medinipur.	198041.00	20 Days	4000.00
2	Work for additional Laying of 200mm diameter UPVC pipe line (Class-V) in the distribution system (between node point 44 to 1A) for Mahammadpur	104544.00	20 Days	2100.00

	W/S Scheme of Haldia Sub Division under Tamluk Division, PHE Dte.			
3	Work for the repair of pump house at 1st & 2nd Tube well site of Natshal Lakhya (Zone-II) water supply scheme under Haldia Sub-Division P.H.E. Dte.	196879.00	20 Dyas	3950.00
4	Work for additional Laying of 90mm diameter UPVC pipe line distribution system of pipe line for Mahammadpur W/S Scheme of Haldia Sub Division under Tamluk Division, PHE Dte.	152962.00	20 Days	3100.00
5	Work for land development of ditches at 2nd Tube Well site of Mahammadpur & its adjoining mouzas W/S Scheme within the Haldia Sub-Division of Tamluk Division PHE Dte.	51958.00	20 Days	1050.00

#### 6. Attachments

Sl No	File Name
1	636806478190399522_Notice.pdf
2	636806478190659049_Gholepukuria Approach Road (Sl. No.-1).pdf
3	636806478190732670_Mahammadpur A-LDS 200mm (Sl. No.-2).pdf
4	636806478190951179_Mahammadpur - Land Development (Sl. No.-5).pdf
5	636806478190792781_Natshal Lakshya (Zone-II) P-Repair (Sl. No.-3).pdf
6	636806478190887140_Mahammadpur A-LDS 90mm (Sl. No.-4).pdf
7	636806478190993703_2911 (ii) Form.pdf

### Corrigendum: Memo.-445/HSD, Dt.-19.12.18

Executive Engineer, Tamluk Division  
PURBA MEDINIPUR

#### 1. General Information

Corrigendum Id	Memo.-445/HSD, Dt.-19.12.18	Memo No	Memo No.-428/HSD, dt.-12.12.18	Memo Date	19-12-2018
Description					
Estimated Work Value	-				

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	undefined	Payable To	Executive Engineer	Payable At	Tamluk Division, PHE Dte.
-----------	----	----------	-----------	------------	--------------------	------------	---------------------------

#### 3. Critical Dates

Corrigendum Publish Date	19-12-2018 12:00 AM	Sale/Submission Start Date	27-12-2018 11:00 AM
Sale/Download End Date	28-12-2018 04:00 PM	Last Date of Application	24-12-2018 04:00 PM
Last Date of Permission	26-12-2018 04:00 PM	Last Date of Submission	02-01-2019 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	02-01-2019 03:00 PM

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

**5. Work Details**

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Date & Time of Opening will be read as on 02.01.19 at 3:00 P.M. instead of on 02.12.19 at 3:00 P.M.			

**6. Attachments**

Sl No	File Name
1	636808230517068903_Corrigendum.pdf
1	636808230517386566_Mahammadpur A-LDS 90mm (Sl. No.-4).pdf
1	636808230517305103_Natshal Lakshya (Zone-II) P-Repair (Sl. No.-3).pdf
1	636808230517093893_Notice.pdf
1	636808230517152185_2911 (ii) Form.pdf
1	636808230517247914_Mahammadpur A-LDS 200mm (Sl. No.-2).pdf
1	636808230517442521_Mahammadpur - Land Development (Sl. No.-5).pdf
1	636808230517187338_Gholepukuria Approach Road (Sl. No.-1).pdf