

Tender: NOTICE INVITING TENDER NO. 08/CH/24-25

1. General Information

Туре	NI⊤	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY		Inviting Authority		Assistant Engineer, Ch	iinsurah Sub Div	ision
Tender Reference	NOTICE INVITING TENDER NO. 08/CH/24-25	Estimate Put to Tender	69458.00	Memo No	412/CH	Memo Date	10-03-2025
e ⊤ender Id		Description	Arrear payment of Va	lve Operator due	to enhancement of lab	our wages	
Estimated Wo	Estimated Work Value 69,458.00						

2. EMD (Earnest Money Deposit) Details

					Executive Engineer,		
Exempted	? No	Fee Type	Demand Draft	Payable ⊤o	Hooghly Division,	Payable At	Chinsurah, Hooghly
					PHE. Dte		

3. Critical Dates

Tender Publish Date	10-03-2025 05:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-03-2025 03:45 PM
Last Date of Application	20-03-2025 03:00 PM	Last Date of Permission	
Last Date of Submission	21-03-2025 03:45 PM	Tech Bid Opening Date	
Fin Pid Opening Date		Tech Bid Uploading Date	
Fin Bid Opening Date		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

|--|

5. Work Details

Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
Arrear payment of Valve Operator due to enhancement of labour wages of	23153.00	As per Tender	580.00
Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	Clause	
Arrear payment of Valve Operator due to enhancement of labour wages of	As per ⊤ender		
CHAPTA W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	Clause	580.00
	Arrear payment of Valve Operator due to enhancement of labour wages of BELUN W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025. Arrear payment of Valve Operator due to enhancement of labour wages of CHAPTA W/S Scheme under Pandua Block of Chinsurah Sub-Division of	Arrear payment of Valve Operator due to enhancement of labour wages of BELUN W/S Scheme under Pandua Block of Chinsurah Sub-Division of 23153.00 Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025. Arrear payment of Valve Operator due to enhancement of labour wages of CHAPTA W/S Scheme under Pandua Block of Chinsurah Sub-Division of 23153.00	Arrear payment of Valve Operator due to enhancement of labour wages of As per Tender BELUN W/S Scheme under Pandua Block of Chinsurah Sub-Division of 23153.00 Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025. Clause Arrear payment of Valve Operator due to enhancement of labour wages of As per Tender CHAPTA W/S Scheme under Pandua Block of Chinsurah Sub-Division of 23153.00

Arrear payment of Valve Operator due to enhancement of labour wages of

3	DEPARA W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00
4	Arrear payment of Valve Operator due to enhancement of labour wages of HARAL Z-I & Z-II W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	46305.00	As per ⊤ender Clause	1160.00
5	Arrear payment of Valve Operator due to enhancement of labour wages of AYMA NABABPUR W/S Scheme under Pandua Block of Chinsurah Sub- Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00
6	Arrear payment of Valve Operator due to enhancement of labour wages of MANDARAN W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00
7	Arrear payment of Valve Operator due to enhancement of labour wages of NAMAJGRAM W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00
8	Arrear payment of Valve Operator due to enhancement of labour wages of RAMESWARPUR W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00
9	Arrear payment of Valve Operator due to enhancement of labour wages of PANDUA Z-I, Z-II & Z-III W/S Scheme under Pandua Block of Chinsurah Sub- Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	69458.00	As per ⊤ender Clause	1740.00
10	Arrear payment of Valve Operator due to enhancement of labour wages of SHIBRAI W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00
11	Arrear payment of Valve Operator due to enhancement of labour wages of DWARBASINI W/S Scheme under Pandua Block of Chinsurah Sub-Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00
12	Arrear payment of Valve Operator due to enhancement of labour wages of SRIPUR (PANDUA)I W/S Scheme under Pandua Block of Chinsurah Sub- Division of Hooghly Division P.H.E.Dte. for the period from 01/07/2024 to 31/03/2025.	23153.00	As per ⊤ender Clause	580.00

6. Attachments

Sl No	File Name
1	SCHEDULE_NIT_08_SL_11.pdf
2	SCHEDULE_NIT_08_SL_3.pdf

3	SCHEDULE_NIT_08_SL_8.pdf
4	SCHEDULE_NIT_08_SL_10.pdf
5	SCHEDULE_NIT_08_SL_12.pdf
6	SCHEDULE_NIT_08_SL_6.pdf
7	WBF2911.pdf
8	NIT 08 Ch 24-25.pdf
9	SCHEDULE_NIT_08_SL_4.pdf
10	SCHEDULE_NIT_08_SL_5.pdf
11	SCHEDULE_NIT_08_SL_1.pdf
12	SCHEDULE_NIT_08_SL_7.pdf
13	SCHEDULE_NIT_08_SL_9.pdf
14	SCHEDULE_NIT_08_SL_2.pdf

Corrigendum: Corrigendum-I

Assistant Engineer, Chinsurah Sub Division HOOGHLY

1. General Information

Corrigendum Id	Corrigendum-I	Memo No	448/CH	Memo Date	19-03-2025
Description	Arrear payment of Valve Op	perator due to enhance	ement of labour w	ages	
Estimated Work Value		00			

2. Critical Dates

Corrigendum Publish Date	19-03-2025 05:30 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	21-03-2025 03:00 PM
Last Date of Permission		Last Date of Submission	25-03-2025 03:45 PM
Tech Bid Opening Date		Fin Bid Opening Date	

3. Attach Corrigendum Documents

Sl No	File Name
1	Crrigendum1.pdf