



Public Health Engineering Department

Government of West Bengal

Tender: N.I.T. No. 03/BSD of 2024-25 by A.E./BSD

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA		Inviting Authority		Assistant Engineer, Bankura Sadar Sub- Division		
Tender Reference	N.I.T. No. 03/BSD of 2024-25 by A.E./BSD	Estimate Put to Tender	96196.00	Memo No	357/BSD	Memo Date	24-03-2025
e Tender Id		Description	N.I.T. No. 03/BSD of 2024-25 by A.E./BSD				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Executive Engineer, Bankura Division, PHE Dte.	Payable At	Bankura
-----------	----	----------	------------	--	------------	---------

3. Critical Dates

Tender Publish Date	24-03-2025 04:35 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-04-2025 01:00 PM
Last Date of Application	02-04-2025 01:00 PM	Last Date of Permission	03-04-2025 03:00 PM
Last Date of Submission	07-04-2025 01:00 PM	Tech Bid Opening Date	07-04-2025 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying extra pipeline at the damaged portion on the road side of Ratanpur - Onda PWD roads towards Machrakhi village (from Sukumar Mal's house to Swapan Mal's house) due to widening of pipe culvert under Ratanpur and adjoining Mouzas Water Supply Scheme (Zone- B) under Onda (BRGF Ph-I) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96196.00	15 Day's	2405.00
2	Refilling of baby chlorine cylinders for disinfection arrangement at Gangajal Ghati Water Supply Scheme under Bankura Sadar Sub- Division of	62331.00	15 Day's	1558.00

	Bankura Division, P.H.E. Dte. (Part- A)			
3	Laying of UPVC Pipeline from Maliara OHR site Dasandi village in place of damaged existing UPVC pipe line due to laying of 900 mm dia RWRM for ADB assisted project in Maliara under MALIARA (Zone - A) of Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part-C)	95744.00	15 Day's	2394.00
4	Temporary Guard piling works for laying of HDPE pipe lines i.e laying of HDPE pipe line from Maliara OHR site towards Maliara village in place of damaged existing UPVC pipe line due to laying of 900 mm dia RWRM for ADB assisted project in Maliara under MALIARA (Zone - A) of Bankura - I, II & Barjora Block W/S Scheme (BRGF Ph - I Project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte. (Part-E)	88663.00	15 Day's	2217.00
5	UPVC pipe line inter connection of Existing HDPE pipe line for Upordang & Muslimpar for Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-E) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	95314.00	15 Day's	2383.00
6	HDPE pipe line inter connection Rising main line to distribution pipeline & Construction of sluice valve chamber for Upordang & Muslimpar for Aguri Band Punisol and adjoining Mouzas Water Supply Scheme (Zone-E) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	90704.00	15 Day's	2268.00
7	UPVC pipe line & Special repairing works for Augmentation of Puncha and adjoining Mouzas Water Supply Scheme (Zone-A) under Onda Water Supply Scheme (BRGF Ph-I) under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	95878.00	15 Day's	2397.00
8	Withdrawing and relaying 300 mm dia DI(K9) Pipe at Malatore OHR & shifting 500 mm dia DI(K9) Pipe from Panchbaga railgate to BSMC & H Store with loading unloading , stacking etc. under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96297.00	15 Day's	2407.00
9	Supplying & delivery of different dia CIDF sluice valve including loading , unloading , stacking etc. all complete for Operation & Maintenance of Puncha and adjoining Mouzas Water Supply Scheme (Zone-B) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	93872.00	15 Day's	2347.00
10	Construction of street stand post, soak pit and other allied works at G. Ghati Electric Office, G. Ghati College More, Bhoirabpur Village and Goramara upar para under Gangajalghati W/S Scheme under Bankura Division, PHE Dte. Dist.- Bankura	94669.00	15 Day's	2367.00
11	Road Restoration of PCC Work with allied works for Augmentation of Hapania (Zone - D) under Saltora- Chhatna Block W/S Scheme (BRGF ph - I project) at Chhatna Block under Bankura Division, PHE Dte. Block - Chhatna, Name of Zone - Hapania (Zone - D) (Mouza- Chatatola, Metyala, Namo	92348.00	15 Day's	2309.00

	Sushunia)			
12	Laying of UPVC pipeline, installation of Stand Post along with allied works for water supply arrangement at Paharpur village(Near Pond Gorajal Mallick) and Basulitora village (Near H/O Bahamani Murmu) under Indpur Zone-I water Supply scheme of Andharthole G.P under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	60701.00	15 Day's	1518.00
13	Laying of UPVC pipeline, installation of Stand Post along with allied works for water supply arrangement at Paharpur village(Upparpara community Hall,N/H of Mahabul Middya,Habib Mallick) under Zone-I under Indpur water Supply scheme of Andharthole G.P under Bankura Sadar Sub-Division of Bankura Division, P.H.E. Dte.	87745.00	15 Day's	2194.00
14	Repair & Restoration of G.I. delivery main connecting river bed Tube Well to CWR including supply and erecting of guard pilling etc. & connect to river bed well (2 nos) to cwr at karakdangae under Bankura Sammilani Medical College & Hospital Water Supply Scheme of Bankura Sadar Sub-Division under Bankura Division, PHE Dte.	91304.00	15 Day's	2283.00
15	Reparing & Renovation of Godown (2 no) at BSMC & H site Bankura Sammilani Medical College & Hospital Water Supply Scheme in the Block Bankura-I under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	95841.00	15 Day's	2396.00
16	Carriage of Departmental materials i.e, CHLORINE in various water supply scheme of Bankura-I, Bankura-II, Barjora, Indpur, Gangajalghati, Saltora, Chatna, Mejia & Onda Block Under Bankura Sadar Sub -Division of Bankura Division, P.H.E. Dte.	93954.00	15 Day's	2349.00
17	Reparing & Renovation of Mechanical staff & Guarding staff room (3 no store site) at BSMC & H site Bankura Sammilani Medical College & Hospitail Water Supply Scheme in the Block Bankura-I under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	85278.00	15 Day's	2132.00
18	Roof treatment work at office building of Bankura Division PHE Dte (Mech) (15X8) mtr Size in the Block Bankura-I under Bankura Sadar Sub-Division of Bankura Division, PHE Dte.	96551.00	15 Day's	2414.00
19	Repair and renovation of damaged pipe line of Andharthole village under Bankura - I,II & Barjora Block W/S Scheme (BRGF ph - I project) under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	97053.00	15 Day's	2426.00
20	Repairing/Relaying of Pipe Line at Infront of Mushna Village of Onda Block under Kalyani Zone-B W/S Scheme under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	97092.00	15 Day's	2427.00
21	Repairing/Relaying of Pipe Line at Daldali Village of Onda Block under Kalyani Zone-B W/S Scheme under Bankura Sadar Sub - Division of Bankura Division, PHE Dte.	96561.00	15 Day's	2414.00

6. Attachments

Sl No	File Name
1	Schedule- 01 to 21 for NIT No. 03 of 2024-25.pdf
2	WBF_2911_28_Pages.pdf
3	Annexure- I for NIT No. 03 of 2024-25.pdf
4	Notice for NIT No. 03 of 2024-25.pdf