



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO.- 07/BD-I/PHE/2019-2020

1. General Information

Type	NIT	Category		Mode	OFFLINE	Method	Open Tender
District	MURSHIDABAD	Inviting Authority	Executive Engineer, Berhampur Division I				
Tender Id	NIT NO.- 07/BD-I/PHE/2019-2020			Memo No	1040 / BD-I	Memo Date	22-08-2019
Description	Preparedness for prevention of dengue Dengu at different places W/S scheme under Berhampore Division-I, PHE Dte.						
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Berhampore Division-I, PHE Dte.	Payable At	Berhampore, Murshidabad
-----------	----	----------	--------------	------------	---	------------	----------------------------

3. Critical Dates

Tender Publish Date	22-08-2019 06:30 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-09-2019 02:00 AM
Last Date of Application	30-08-2019 02:00 AM	Last Date of Permission	03-09-2019 05:00 AM
Last Date of Submission	06-09-2019 02:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date	06-09-2019 04:00 AM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengue at Joykrishnapur (Habitation-Joykrishnapur) vulnerable villages under Choa water supply scheme under Berhampore Division-I, PHE Dte.	314285.00	15 Days	6400.00
2	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengue at Choa, Gaznipur (Habitation-Bilpara, Lalitpur, Mathpara, Natunpara, Panchgachi, Sardarpara, Gajnipore, Gajnipur Malpara, Mamudpur Majhpara) vulnerable villages under Choa Water Supply Scheme under Berhampore Division-I, PHE Dte.	301652.00	15 Days	6200.00

3	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Dasturpara, Fatepur Gobindapur (Habitation-Sriharipur Mayeshapara, Abdulpur) vulnerable villages under Raipur Water Supply Scheme under Berhampore Division-I, PHE Dte.	325485.00	15 Days	6700.00
4	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Jitarpur & Khosalpur (Habitation- Jitarpur Kashimnagar, Khosalpur) vulnerable villages under Raipur water supply scheme under Berhampore Division-I, PHE Dte.	287352.00	15 Days	5900.00
5	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Rukunpur (Habitation-jhanja Puratanpara & Balance portion of Rukunpur Mathpara) vulnerable villages under Rukunpur Water Supply Scheme under Berhampore Division-I, PHE Dte.	168214.00	15 Days	3500.00
6	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Rukunpur (Habitation-Rukunpur Mathpara) vulnerable villages under Rukunpur water supply scheme under Berhampore Division-I, PHE Dte.	320001.00	15 Days	6600.00
7	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Rukunpur (Habitation-Jhanja) vulnerable villages under Rukunpur Water Supply Scheme under Berhampore Division-I, PHE Dte.	306159.00	15 Days	6300.00
8	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Dharampur Ramna (Habitation-Darapara) vulnerable villages under Lochonmati Water Supply Scheme under Berhampore Division-I, PHE Dte.	299906.00	15 Days	6200.00
9	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Dharampur Ramna (Habitation-Darapara, Kamnagar, Kamnagar Majhpara) vulnerable villages under Lochonmati water supply scheme under Berhampore Division-I, PHE Dte.	282118.00	15 Days	5800.00
10	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Gaznipur (Habitation-Mamudpur sishepara, Najirpur Madhyampara, Purbapara) vulnerable villages under Choa water supply scheme under Berhampore Division-I, PHE Dte.	223080.00	15 Days	4600.00
11	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Sarkarpara vulnerable villages of Jalangi block under Sarkarpara Water Supply Scheme under	325615.00	15 Days	6800.00

	Berhampore Division-I, PHE Dte.			
12	Construction of Stand post, Soak Well, Surface Drain and Laying of pipeline in Miya Para from Kasba Bahadurpur water supply scheme in target of preparedness of preventing Dengue under Berhampore Div-I PHE Dte.	222123.00	15 Days	4600.00
13	Construction of Stand post, Soak Well, Surface Drain and Laying of pipeline in Badhpur and Bahadurpur from Kasba Bahadurpur water supply scheme in target of preparedness of preventing Dengue under Berhampore Div-I, PHE Dte.	298491.00	15 Days	6200.00
14	Construction of Stand post, Soak Well, Surface Drain and Laying of pipeline from Choighori Hut towards Alia Madrasha from Habipur water supply scheme in target of preparedness of preventing Dengu under Berhampore Div-I, PHE Dte.	296723.00	15 Days	6200.00
15	Construction of Stand post, Soak Well, Surface Drain and Laying of pipeline towards the Kalupur Madhayampara masjid of Doulatabad area from Doulatabad water supply scheme in target of preparedness of preventing Dengue under Berhampore Div-I, PHE Dte.	388774.00	15 Days	7900.00
16	Construction of Stand post, Soak Well, Surface Drain and Laying of pipeline towards the Kalupur Madhayampara masjid towards the H/o Insar of Doulatabad area from Doulatabad water supply scheme in target of preparedness of preventing Dengue under Berhampore Div-I, PHE Dte.	180079.00	15 Days	3800.00
17	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Joykrishnapur, Padmanabhpur, Sahajadpur (Habitation-Joykrishnapur, Kharilabad, Malopara, Sahajadpore) vulnerable villages under Choa Water Supply Scheme under Berhampore Division-I, PHE Dte.	171965.00	15 Days	3600.00
18	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Nawdapara Mouza (Habitation-Purbopara, Kamarpara) vulnerable villages of Raninagar-I Block under Lochanpur-II Water Supply Scheme under Berhampore Division-I, PHE Dte.	386256.00	15 Days	7900.00
19	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Nawdapara & Gopinathpur Mouza (Habitation-Natunpara, Pachimpara, Thanapara) vulnerable villages of Raninagar-I block under Lochanpur-II water supply scheme under Berhampore Division-I, PHE Dte.	266636.00	15 Days	5600.00
20	Laying of UPVC distribution pipeline alongwith SSP, Soakpit, Surface drain for preparedness for prevention of Dengu at Nawdapara, Gopinathpur, Srirampore & Kesabpur Mouza (Habitation-Srirampore, Kesabpur & Gopinathpur) vulnerable villages of Raninagar-I Block under Lochanpur-II Water Supply Scheme under Berhampore Division-I, PHE Dte.	266636.00	15 Days	5600.00

21	Construction of Stand post, Soak Well, Surface Drain and Laying of pipeline to Kapasdanga and adjacent area from Sashidharpur water supply scheme in target of preparedness of preventing Dengu under Berhampore Div-I, PHE Dte.	388717.00	15 Days	8000.00
----	--	-----------	---------	---------

6. Attachments

Sl No	File Name
1	NIT 07 B.D.-I.P.H.E._2019_20.pdf
2	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._15.pdf
3	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._06.pdf
4	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._02.pdf
5	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._21.pdf
6	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._14.pdf
7	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._17.pdf
8	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._05.pdf
9	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._16.pdf
10	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._19.pdf
11	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._03.pdf
12	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._08.pdf
13	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._12.pdf
14	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._13.pdf
15	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._11.pdf
16	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._09.pdf
17	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._01.pdf
18	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._10.pdf
19	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._04.pdf
20	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._07.pdf
21	WBF 2911(ii).pdf
22	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._20.pdf
23	NIT 07 B.D.-I.P.H.E._2019_20_SCHEDULE_SL. NO._18.pdf