



Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.- 3 OF MMSD-I OF 2025-2026

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 3 OF MMSD-I OF 2025- 2026	Estimate Put to Tender		Memo No	853/MMSD-I	Memo Date	13-06-2025
e Tender Id		Description	N.I.Q. NO.- 3 OF MMSD-I OF 2025-2026				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	13-06-2025 12:00 PM	Sale/Submission Start Date	13-06-2025 01:00 PM
Download Start Date	13-06-2025 12:00 PM	Sale/Download End Date	19-06-2025 12:00 PM
Last Date of Application	19-06-2025 12:00 PM	Last Date of Permission	19-06-2025 12:00 PM
Last Date of Submission	20-06-2025 01:00 PM	Tech Bid Opening Date	20-06-2025 02:00 PM
Fin Bid Opening Date	20-06-2025 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Withdrawing & lowering of submersible pump motor set and other works at TW No. IV of Gobardhanpur W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
2	Repairing of MCC Panel at Ph-I of Kurul and Karkai W/S Scheme under	Rate to be quoted	7 days	2% of quoted rate to be submitted

	MMD, PHE Dte.			during execution of agreement
3	Repairing of 20KVA voltage stabilizer at PH-I of Jamna and Ragpur W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
4	Withdrawing & lowering of submersible pump motor set and other works at Zone-I, TW No. I of Barisha W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
5	Withdrawing & lowering of submersible pump motor set and other works at TW-II of Keshiary W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
6	Withdrawing & lowering of submersible pump motor set and other works at TW-I of Purulda W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
7	Repairing of voltage stabilizer and withdrawing lowering of submersible pump motor set at PH-II of Ragpur W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
8	Withdrawing & lowering of submersible pump motor set and other works at TW-I of Maligram W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Withdrawing & lowering of 12.5HP submersible pump motor set and electromechanical works of Add. TW-III at Jotghanashyam W/S Scheme under Daspur-II Block under MMD, PHE Dte.	Rate to be quoted	7 days	rate to be submitted during execution of agreement
10	Withdrawing & lowering of submersible pump motor set at PH-II of Sahapur W/S Scheme under Daspur-I Block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
11	Withdrawing & lowering of submersible pump motor set at PH-II of Chandpur W/S Scheme under Daspur-I Block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
12	Repairing of MCC Panel at Basantapur (TW-II) W/S Scheme under Daspur-I Block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
13	Withdrawing & lowering submersible pump motor set and other electromechanical works at Talbagicha and other water supply scheme under KGP-I Block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
14	Some repairing works of voltage stabilizer at pump house no. II of Mohanpur (Add.) W/S Scheme under MMD, PHE Dte. Dist.-Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
15	Some repairing works of voltage stabilizer at pump house no. I & II of Khanjapur W/S Scheme under Daspur-I under MMD, PHE Dte. Dist.-Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during

				execution of agreement
16	Some repairing works of voltage stabilizer at pump house no. I of Palashi W/S Scheme under MMD, PHE Dte. Dist.-Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
17	Withdrawing & lowering of 3PH submersible pump motor set & other electromechanical works of PH No. I of Khemashuli (Zone-II) W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
18	Withdrawing & lowering of submersible pump motor set & other electromechanical works of PH No. I of Jamna W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
19	Electrification works at TW-No. I & II of Dalang W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
20	Repairing works of voltage stabilizer and other works at TW No. I of Bhikini Nischintapur W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
21	Repairing works of voltage stabilizer and other works at TW No. I [Zone-I] of Khasbazar W/S Scheme, Block-Ghatal under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted rate to be

22	Repairing works of voltage stabilizer and other works at TW No. 3 [Churka] of Barsahara W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	7 days	submitted during execution of agreement
23	Repairing works of voltage stabilizer and other works at TW No. 4 of Debhog W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.-Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
24	Repairing works of voltage stabilizer and other allied works at Dantarda Battitaki Mini W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
25	Repairing works of voltage stabilizer and other works at TW-I & II of Lachmichak Mini W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
26	Repairing works of voltage stabilizer and other works at TW-I of Dashagram W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
27	Repairing works of voltage stabilizer and other works at TW-I & II of Narayanbar W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
28	Repairing works of voltage stabilizer and other allied works at TW-I of Panpara W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.-Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

29	Repairing works of voltage stabilizer and other works at both TW-I & II of Julkapur W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.-Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
30	Repairing of MCC panel at Chandpur (PH-II) water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
31	Making of TW foundation at PH No. I & II of Barjhikuria piped water supply scheme under Debra Block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
32	Some repairing works of voltage stabilizer at pump house no. I of Rajnagar W/S Scheme under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
33	Withdrawing & lowering of submersible pump motor set at pump house no. II of Rajnagar water supply scheme under Daspur-I Block under Midnapore Mechanical Division, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
34	Repairing of MCC Panel at Gobindapur PH-I W/S Scheme under Daspur-I Block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
35	Supply and fitting fixing of scheme information board for depicting the electromechanical assets for different piped water supply scheme under	Rate to be quoted	7 days	2% of quoted rate to be submitted

	JJM under Sabang Block under MMD, PHE Dte.			during execution of agreement
36	Repairing of voltage stabilizer at PH-I of Sarta Sijua (Old Pump House) water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
37	Making of T.W. Foundation at PH-I and II of Khirishmul piped water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
38	Making of T.W. Foundation at PH-I and II of Hatkata piped water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
39	Making of T.W. Foundation at PH-III and IV of Pingla piped water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
40	Repairing of MCC panel at PH-II of Dhaneswarpur water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
41	Supply & installation of departmental supplied voltage stabilizer and other works for tube well no. I of Maligram W/S Scheme [Block-Pingla] under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

42	Withdrawing & lowering of submersible pump motor set and other works at TW No. I of Amrakuchi W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	rate to be submitted during execution of agreement
43	Repairing of voltage stabilizer and other electromechanical works at PH-I of Krishnapriya W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
44	Making of TW foundation of pump house no. I & II of Shyampur piped water supply scheme Debra Block Dist.- Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
45	Rewinding and repairing of the pump motor sets taken from different water supply scheme like Mulgram [tube well no. II], Panpara [Tube well No. II], Bhabaninagar [Tube well no. II] and installation the same under Midnapore Mechanical Division, P.H.E. Dte., Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
46	Installation of Dept. submersible pump motor set after repairing and other works at PH No. I of Bishnupur W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
47	Installation of Dept. submersible pump motor set after repairing and other works at PH No. I [Zone-II] of Bural W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
48	Withdrawing the pumping machineries at Mulgram [Tube well no. II], Panpara [tube well no. II], Bhabaninagar [tube well no. II] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of

				agreement
49	Withdrawing the pumping machineries at tube well no. I of Bishnupur W/S Scheme under Sabang under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
50	Withdrawing the pumping machineries at tube well no. I of Bural [Zone-II] W/S Scheme under Block-Sabang under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
51	Making of T.W. foundation at pump house no. I & II of Ranichak piped water supply scheme Debra Block Dist.- Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
52	Withdrawing & lowering of submersible pump motor set and other works at Khanjapur W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
53	Some repairing works of voltage stabilizer at pump house no. I of Shanrpur W/S Scheme under Debra block under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
54	Some repairing works of MCC Panel, voltage stabilizer at pump house no. II of Khasbazar W/S Scheme under MMD, PHE Dte. Dist. – Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
-------	-----------

