



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 05/BHT SD OF 2025-2026

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Basirhat Sub-Division		
Tender Reference	NIT No. 05/BHT SD OF 2025-2026	Estimate Put to Tender	59390.53	Memo No	655/BHTSD	Memo Date	30-04-2025
e Tender Id		Description	NIT No. 05/BHT SD OF 2025-2026 (Sl.No.07)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	30-04-2025 04:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-05-2025 03:00 PM
Last Date of Application	07-05-2025 03:00 PM	Last Date of Permission	
Last Date of Submission	21-05-2025 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of 160mm dia HDPE pipe(Rising Main) near Sangrampur Pumphouse-I under Sangrampur water supply scheme of Basirhat-I Block under Barasat Division P.H.E.Dte.	87307.34	15 Days	2% of Estimated Cost.
2	Emergency construction of damaged valve chamber at main road side in Jhuruli majherpara at Dhopaberia water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte.	20957.80	15 Days	2% of Estimated Cost.
3	Repairing of Damage UPVC Pipeline & FHTC due to Construction by Champapukur GP and Installed 2 nos new 100 mm dia Sluice Valve under Champapukur PWSS under Barasat Division, PHE Dte.	80866.01	20 Days	2% of Estimated Cost.

4	Repair of Damaged UPVC Pipeline & FHTC during Construction of drain by Nityanandakati Balti Gram Panchayat near Mondal Para, Molla Para, Chituri Daskhin Math Para and near Amudia BSF Camp under Nabatkati Water Supply Scheme under Barasat Division, PHE Dte.	89545.89	20 Days	2% of Estimated Cost.
5	Protection of pipeline by Eucalyptusbullah at Panitor Purba para old Idgah(Harun Ali Rashid) of Itinda Panitor Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte.	96164.57	15 Days	2% of Estimated Cost.
6	Shifting of rising main due to construction of proposed OHR and new bypass connection at Sadiknagar Zone - I water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte.	92806.22	7 Days	2% of Estimated Cost.
7	Shifting of rising main and construction of damaged valve chamber due to construction of proposed OHR at Dhanyakuria water supply scheme under Basirhat Sub-Division under Barasat Division PHE Dte.	59390.53	15 Days	2% of Estimated Cost.
8	Laying of 160mm dia HDPE pipe(Rising Main) near Kamardanga More towards Kamardanga Petrolpump under Sangrampur water supply scheme of Basirhat-I Block under Barasat Division P.H.E.Dte.	96629.95	10 Days	2% of Estimated Cost.
9	Protection of pipeline by Eucalyptusbullah Piling near the house of Aziz Sardar at Pantapara village of Nalabara Z-I Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte	64737.15	10 Days	2% of Estimated Cost.
10	Protection of pipeline by Eucalyptusbullah Piling near the house of Bikash Mondal at Pantapara village of Nalabara Z-I Water Supply Scheme under Basirhat Sub-Division P.H.E. Dte.	96844.23	10 Days	2% of Estimated Cost.

6. Attachments

Sl No	File Name
1	NIT 05 of 2025-26.pdf
2	2911_NEW.pdf
3	SOQ_07.pdf
4	SOQ_02.pdf
5	SOQ_04.pdf
6	SOQ_03.pdf
7	SOQ_09.pdf
8	SOQ_01.pdf
9	SOQ_08.pdf
10	SOQ_05.pdf
11	SOQ_10.pdf
12	SOQ_06.pdf