



Public Health Engineering Department

Government of West Bengal

Tender: 05/NTKD - I OF 2019-2020

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Executive Engineer, N T K W/S Division-I		
Tender Reference	05/NTKD - I OF 2019-2020	Estimate Put to Tender		Memo No	238 /NTKD-I	Memo Date	19-06-2019
e Tender Id		Description	NSG REGIONAL CENTER, Painting of boundary wall , O & M of NKDA Garden, Toilet block Approach road , Repair & Renovation NABL Lab ...				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type		Payable To		Payable At	
-----------	-----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	19-06-2019 12:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-06-2019 02:00 PM
Last Date of Application	26-06-2019 02:00 PM	Last Date of Permission	26-06-2019 05:30 PM
Last Date of Submission	28-06-2019 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	28-06-2019 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Withdrawing, Laying of different dia D.I. pipeline of distribution pipe line of Tank no 22 & 23 for water supply arrangement at plot no III-G/18, NSG REGIONAL CENTER through dry distribution line of Tank no 22 & 23 within Action Area -III G of Newtown, allotted Under NTKD -1 PHE Dte.	3,39,195.00	30 Days	6,784.00
2	Painting of boundary wall on South West side and South East side Including mending work and all structure at BS- I in AA ID New Town Kolkata under New Town Kolkata W/S Division-I, P.H.E. Dte.	3,22,337.00	30 Days	6,447.00
	Operation & Maintenance of the garden including guarding of the garden,			

3	supply of all tools and plants, manure, pesticides etc. beside NKDA office for the period from 01.07.2019 to 30.11.2019 (Five months) under New Town Kolkata W/S. Project.	3,05,798.00	01.07.2019 to 30.11.2019	6,116.00
4	Balance work (including flooring, ornamental prill, priming, painting applying putty wall and floor tiles etc.) for Construction of Toilet block for 2 nos. Ladies and 2 nos. Gents behind Replica of Seven Wonders Site under New Town Kolkata W/S, Division-I, PHE Dte.	3,65,618.00	15 Days	7,312.00
5	Construction of Approach road and landscape of gardening surrounding the newly constructed toilet block behind Replica of Seven Wonders Site under New Town Kolkata W/S, Division-I, PHE Dte.	4,81,849.00	15 Days	9,637.00
6	Repair & Renovation NABL Lab Room walls under New Town Kolkata Water Supply Divn.-I, PHE Dte.	78,134.00	15 Days	1,563.00

6. Attachments

Sl No	File Name
1	1. NSG 18 final.pdf
2	3. O & M NKDA.pdf
3	4. ABSTRACT - PART-B.pdf
4	NITNo_05_2019_2020.pdf
5	2. painting of boundary wall BS-1 - 2nd phase.pdf
6	6. Repair & renovation of NABL LAB Wall.pdf
7	5. ABSTRACT - Land Scape.pdf
8	2911.pdf