



Public Health Engineering Department

Government of West Bengal

Tender: NIT-05-CD-2021-2022

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	COOCH BEHAR		Inviting Authority		Executive Engineer, Coochbehar Division		
Tender Reference	NIT-05-CD-2021-2022	Estimate Put to Tender		Memo No	328/CD	Memo Date	13-08-2021
e Tender Id		Description	NIT-05-CD-2021-2022 Different types of works under Cooch Behar Division, PHE Dte				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	13-08-2021 06:20 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	01-09-2021 02:00 PM
Last Date of Application	27-08-2021 02:00 PM	Last Date of Permission	27-08-2021 05:00 PM
Last Date of Submission	01-09-2021 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	01-09-2021 03:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing house connection for aunganwadi Centre, GP Office, Education Institute, and Health Centre at Cooch Behar-I Block under Cooch Behar Division, PHE Dte.	Rs. 3, 97,596.00	45 Days.	Rs. 8,000.00
2	Providing house connection for aunganwadi Centre, GP Office, Education Institute, and Health Centre at Cooch Behar-II Block under Cooch Behar Division, PHE Dte.	Rs. 3, 97,596.00	45 Days.	Rs. 8,000.00
3	Providing house connection for aunganwadi Centre, GP Office, Education Institute, and Health Centre at Dinhata-I Block under Cooch Behar Division, PHE Dte.	Rs. 3, 97,596.00	45 Days.	Rs. 8,000.00

4	Uploading charges of (https://ejalshakti.gov.in/irnisreports/IMISReportLogin.aspx) related to FHTC under Jal Jeevan Mission in presence of JJM Login authority under Cooch Behar Division, PHE Dte.	Rs. 2, 42,400.00	45 Days.	Rs. 5,000.00
5	Providing house connection for aunganwadi Centre, GP Office, Education Institute, and Health Centre at Dinhata-II Block under Cooch Behar Division, PHE Dte.	Rs. 3, 97,596.00	45 Days.	Rs. 8,000.00
6	Providing house connection for aunganwadi Centre, GP Office, Education Institute, and Health Centre at Sitai Block under Cooch Behar Division, PHE Dte.	Rs. 3, 97,596.00	45 Days.	Rs. 8,000.00
7	Operation and maintenance of Iron removal plant at Haldibari Permanent rehabilitation center for the period from 01/09/2021 to 31/01/2022.	Rs. 1, 02,747.00	01/09/2021 to 31/01/2022.	Rs. 2,500.00
8	Consultancy work in connection with Preparation of Augmentation DPR Dhaluabari PWSS under Cooch Behar Division PHE Dte.	Rs. 4, 15,781.00	45 Days.	Rs. 9,000.00
9	Consultancy work in connection with Preparation of Augmentation DPR Sikarpur PWSS under Cooch Behar Division PHE Dte.	Rs. 4, 39,459.00	45 Days.	Rs. 9,000.00
10	Consultancy work in connection with Preparation of Augmentation DPR Hadumdanga PWSS under Cooch Behar Division PHE Dte.	Rs. 4, 27,322.00	45 Days.	Rs. 9,000.00
11	Consultancy work in connection with Preparation of Augmentation DPR Ghughumari PWSS under Cooch Behar Division PHE Dte.	Rs. 4, 54,634.00	45 Days.	Rs. 9,000.00
12	Consultancy work in connection with Preparation of Augmentation DPR Salmara PWSS under Cooch Behar Division PHE Dte.	Rs. 4, 27,734.00	45 Days.	Rs. 9,000.00
13	Consultancy work in connection with Preparation of Augmentation DPR Salmara PWSS under Cooch Behar Division PHE Dte.	Rs. 4, 34,670.00	45 Days.	Rs. 9,000.00

6. Attachments

Sl No	File Name
1	Schedule SI-04 NIT-05-CD-2021-2022.pdf
2	Schedule SI-11 NIT-05-CD-2021-2022.pdf
3	Schedule SI-06 NIT-05-CD-2021-2022.pdf
4	Schedule SI-13 NIT-05-CD-2021-2022.pdf
5	Schedule SI-10 NIT-05-CD-2021-2022.pdf
6	Schedule SI-08 NIT-05-CD-2021-2022.pdf
7	Schedule SI-09 NIT-05-CD-2021-2022.pdf
8	Schedule SI-02 NIT-05-CD-2021-2022.pdf
9	Schedule SI-12 NIT-05-CD-2021-2022.pdf
10	Schedule SI-05 NIT-05-CD-2021-2022.pdf
11	NOTICE - NIT No. 05-CD-2021-2022.pdf

12	Schedule SI-01 NIT-05-CD-2021-2022.pdf
13	West Bengal Form No. 2911 NEW.pdf
14	Schedule SI-07 NIT-05-CD-2021-2022.pdf
15	Schedule SI-03 NIT-05-CD-2021-2022.pdf

Corrigendum: Corrigendum-II

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	Corrigendum-II	Memo No	346/CD	Memo Date	19-08-2021
Description	Due to some changes for NIT-05-CD-2021-2022				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	19-08-2021 02:30 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	01-09-2021 02:00 PM
Last Date of Permission	01-09-2021 05:00 PM	Last Date of Submission	03-09-2021 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	03-09-2021 03:00 PM

3. Attach Corrigendum Documents

Sl No	File Name
1	Schedule SI No-11 NIT-05-CD-2021-2022.pdf
1	NEW NOTICE - NIT No. 05-CD-2021-2022.pdf
1	Schedule SI No-10 NIT-05-CD-2021-2022.pdf
1	Schedule SI No-12 NIT-05-CD-2021-2022.pdf
1	Schedule SI No-09 NIT-05-CD-2021-2022.pdf
1	Corrigendum-II NIT-05-CD-21-22.pdf
1	Schedule SI No-08 NIT-05-CD-2021-2022.pdf

Corrigendum: Corrigendum-I

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	Corrigendum-I	Memo No	338/CD	Memo Date	18-08-2021
Description	Due to some unavoidable circumstances against NIT-05-CD-2021-2022 is hereby partially changed as follows.				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	18-08-2021 01:55 AM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	01-09-2021 02:00 PM
Last Date of Permission	01-09-2021 05:00 PM	Last Date of Submission	03-09-2021 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	03-09-2021 05:00 PM

3. Attach Corrigendum Documents

Sl No	File Name
2	Schedule SI-02 NIT-05-CD-2021-2022.pdf
2	Schedule SI-05 NIT-05-CD-2021-2022.pdf
2	Schedule SI-19 NIT-05-CD-2021-2022.pdf
2	Schedule SI-12 NIT-05-CD-2021-2022.pdf
2	Schedule SI-04 NIT-05-CD-2021-2022.pdf
2	Schedule SI-11 NIT-05-CD-2021-2022.pdf
2	Schedule SI-01 NIT-05-CD-2021-2022.pdf
2	Schedule SI-09 NIT-05-CD-2021-2022.pdf
2	Corrigendum-I NIT-05-CD-21-22.pdf
2	West Bengal Form No. 2911 NEW.pdf
2	Schedule SI-13 NIT-05-CD-2021-2022.pdf
2	Schedule SI-15 NIT-05-CD-2021-2022.pdf
2	Schedule SI-08 NIT-05-CD-2021-2022.pdf
2	Schedule SI-17 NIT-05-CD-2021-2022.pdf
2	Schedule SI-06 NIT-05-CD-2021-2022.pdf
2	Schedule SI-03 NIT-05-CD-2021-2022.pdf
2	Schedule SI-10 NIT-05-CD-2021-2022.pdf
2	Schedule SI-20 NIT-05-CD-2021-2022.pdf
2	Schedule SI-14 NIT-05-CD-2021-2022.pdf
2	Schedule SI-07 NIT-05-CD-2021-2022.pdf
2	Schedule SI-16 NIT-05-CD-2021-2022.pdf
2	Schedule SI-18 NIT-05-CD-2021-2022.pdf
2	NEW NOTICE - NIT No. 05-CD-2021-2022.pdf

Corrigendum: CORRIGENDUM-III

Executive Engineer, Coochbehar Division
COOCH BEHAR

1. General Information

Corrigendum Id	CORRIGENDUM-III	Memo No	391/CD	Memo Date	27-08-2021
Description	Some modification in NIT-05-CD-2021-2022				
Estimated Work Value	-				

2. Critical Dates

Corrigendum Publish Date	27-08-2021 05:10 PM	Sale/Submission Start Date	
Sale/Download End Date		Last Date of Application	01-09-2021 02:00 PM
Last Date of Permission	01-09-2021 05:00 PM	Last Date of Submission	03-09-2021 02:00 PM
Tech Bid Opening Date		Fin Bid Opening Date	03-09-2021 03:00 PM

3. Attach Corrigendum Documents

Sl No	File Name
3	Schedule SI-20 NIT-05-CD-2021-2022.pdf
3	Schedule SI-17 NIT-05-CD-2021-2022.pdf
3	Schedule SI-01 NIT-05-CD-2021-2022.pdf
3	Schedule SI-02 NIT-05-CD-2021-2022.pdf
3	Schedule SI-14 NIT-05-CD-2021-2022.pdf
3	Schedule SI-15 NIT-05-CD-2021-2022.pdf
3	Schedule SI-08 NIT-05-CD-2021-2022.pdf
3	West Bengal Form No. 2911 NEW.pdf
3	Schedule SI-12 NIT-05-CD-2021-2022.pdf
3	Schedule SI-18 NIT-05-CD-2021-2022.pdf
3	Schedule SI-05 NIT-05-CD-2021-2022.pdf
3	Schedule SI-10 NIT-05-CD-2021-2022.pdf
3	Revised Notice - NIT No. 05-CD-2021-2022.pdf
3	Schedule SI-06 NIT-05-CD-2021-2022.pdf
3	Corrigendum-III NIT-05-CD-21-22.pdf
3	Schedule SI-07 NIT-05-CD-2021-2022.pdf
3	Schedule SI-09 NIT-05-CD-2021-2022.pdf
3	Schedule SI-19 NIT-05-CD-2021-2022.pdf
3	Schedule SI-03 NIT-05-CD-2021-2022.pdf
3	Schedule SI-16 NIT-05-CD-2021-2022.pdf
3	Schedule SI-04 NIT-05-CD-2021-2022.pdf
3	Schedule SI-13 NIT-05-CD-2021-2022.pdf
3	Schedule SI-11 NIT-05-CD-2021-2022.pdf