



Public Health Engineering Department

Government of West Bengal

Tender: WBPHEd/EE/NleT-54/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHEd/EE/NleT-54/AD/2025-2026	Estimate Put to Tender	650415.99	Memo No	6636/AD	Memo Date	22-12-2025
e Tender Id	2025_PHED_978234_12	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Uttar Angadberia W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (For 365 days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	23-12-2025 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	19-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	15_BOQ.pdf
2	14_BOQ.pdf
3	14_AnnexA.pdf

4	16_AnnexB.pdf
5	15_AnnexB.pdf
6	10_AnnexB.pdf
7	10_BOQ.pdf
8	13_AnnexB.pdf
9	14_AnnexD.pdf
10	10_AnnexC.pdf
11	16_BOQ.pdf
12	7_BOQ.pdf
13	8_AnnexA.pdf
14	2_AnnexA.pdf
15	13_AnnexA.pdf
16	7_AnnexA.pdf
17	SOW.pdf
18	16_AnnexA.pdf
19	7_AnnexC.pdf
20	2_AnnexB.pdf
21	3_BOQ.pdf
22	9_BOQ.pdf
23	6_BOQ.pdf
24	5_AnnexA.pdf
25	10_AnnexA.pdf
26	8_BOQ.pdf
27	8_AnnexB.pdf
28	16_AnnexC.pdf
29	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
30	5_AnnexB.pdf
31	15_AnnexA.pdf
32	NleTDocument.pdf
33	2_BOQ.pdf
34	11_BOQ.pdf
35	14_AnnexE.pdf
36	1_BOQ.pdf
37	WBF2911.pdf
38	5_BOQ.pdf

39	14_AnnexC.pdf
40	14_AnnexB.pdf
41	13_BOQ.pdf
42	12_BOQ.pdf
43	7_AnnexB.pdf
44	4_BOQ.pdf
45	7_AnnexD.pdf