



Public Health Engineering Department

Government of West Bengal

Tender: NIT No-06/ALD/2021-22

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	ALIPURDUAR		Inviting Authority		Executive Engineer, Alipurduar Division		
Tender Reference	NIT No-06/ALD/2021-22	Estimate Put to Tender		Memo No	454/ALD	Memo Date	25-06-2021
e Tender Id		Description	Different type of works related to PWSS				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type		Payable To		Payable At	
-----------	-----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	25-06-2021 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	13-07-2021 03:00 PM
Last Date of Application	08-07-2021 02:00 PM	Last Date of Permission	08-07-2021 03:00 PM
Last Date of Submission	13-07-2021 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of distribution pipe line with DI pipe from PH no.1 to Ethelbari Main Road at Jogijhora Barabak WSS under Alipurduar Division, PHE Dte.	₹ 1,75,308.00	30(Thirty) Days	₹ 3,506.00
2	Construction of boundary wall at PH (No-03) site under Totopara WSS under Alipurduar Division, PHE Dte.	₹ 4,22,153.00	45(Forty Five) Days	₹ 8,443.00
3	Laying of distribution pipe line with DI pipe from OHR to Madarihat Hospital Road at Madarihat WSS under Alipurduar Division, PHE Dte.	₹ 4,18,723.00	30(Thirty) Days	₹ 8,374.00
4	Construction of boundary wall at 1 no. Tubewell site (H/W Site) of Purba Kanthalbari WSS under Alipurduar Division, PHE Dte.	₹ 4,80,820.00	45(Forty Five) Days	₹ 9,616.00
	Construction of Boundary Wall at Dalda Bari of Jaigaon WSS, Zone-II under			

5	Alipurduar Division, PHE Dte.	₹ 4,85,008.00	45(Forty Five) Days	₹ 9,700.00
6	Repair & Renovation along with pipeline of Departmental Building at Headwork Site of Birpara WSS under Alipurduar Division, PHE Dte.	₹ 4,97,856.00	45(Forty Five) Days	₹ 9,957.00
7	Laying of DI pipeline at Santinagar area and construction of sluice valve chamber at Alipurduar municipality Zone-I PWSS under Alipurduar Division, PHE Dte.	₹ 1,42,802.00	30(Thirty) Days	₹ 2,856.00
8	Construction of spiral Staircase, PVC Partition & other misc. Works at Alipurduar Division Office, PHE Dte.	₹ 2,92,879.00	30(Thirty) Days	₹ 5,858.00
9	Reparing of old ODEX - 115 (125 mm x 100 mm ID Deep) Mark-II unservisable Tube Well installed by different implementing agency Viz. PHED,NBDD,BLOCK,GP,ZP,BCWD etc. at i)Madhu TG, ii) Old Hasimara, iii) New Hasimara, iv)MES Chowpathi, v) near Biswakarma House at Old Hasimara at Satali GP under Kalchini Block within Alipurduar District.	₹ 4,13,005.00	30(Thirty) Days	₹ 8,260.00
10	Reparing of old ODEX - 115 (125 mm x 100 mm ID Deep) Mark-II unservisable Tube Well installed by different implementing agency Viz. PHED,NBDD,BLOCK,GP,ZP,BCWD etc. at i)Madhya Satali, ii) near Health Centre at Madhya Satali, iii) Satali, Mandal Para, iv)near Primary school at Satali Mandal Para, v) near Taxi Stand at Hasimara at Satali GP under Kalchini Block within Alipurduar District.	₹ 4,13,005.00	30(Thirty) Days	₹ 8,260.00
11	Reparing of old ODEX - 115 (125 mm x 100 mm ID Deep) Mark-II unservisable Tube Well installed by different implementing agency Viz. PHED,NBDD,BLOCK,GP,ZP,BCWD etc. at i)Near Ratan Agarwal House, ii) near Martin xalxo house, iii) Hasimara Health Centre at Hasimara, iv)near Station Colony, v) near Kali Busty at MES Chowpathi at Satali GP under Kalchini Block within Alipurduar District.	₹ 4,13,005.00	30(Thirty) Days	₹ 8,260.00
12	Constrcution of Pump House with Sanitary & Plumbing arrangement at Jashodanga PHC Tubewell site (newly constructed) under Alipurduar Division. P.H.E. Dte.	₹ 4,75,047.00	60(Sixty) Days	₹ 9,501.00

6. Attachments

Sl No	File Name
1	6-1.pdf
2	notice 06.pdf
3	6-11.pdf
4	6-5.pdf
5	6-2.pdf
6	6-6.pdf
7	6-4.pdf

8	6-7.pdf
9	6-8.pdf
10	6-12.pdf
11	6-9.pdf
12	2911.pdf
13	annexure 06.pdf
14	6-3.pdf
15	6-10.pdf