
Tender: NIQ NO:30/AE/EMSD-I OF 2023-2024Tender: NIQ NO:30/AE/EMSD-I OF 2023-2024

1.  General  Information1.  General  Information

Type NIQ Category Works Mode OFFLINE Method

District NORTH 24 PARGANAS Inviting Authority Assistant Engineer

Tender

Reference

NIQ

NO:30/AE/EMSD-I

OF 2023-2024

Estimate

Put to

Tender

Memo No 1956/EMSD-I Memo Date 27-09-2023

e Tender Id Description Different types of work

Estimated Work Value -

2.  EMD (Earnest  Money Deposit) Details2.  EMD (Earnest  Money Deposit) Details

Exempted? No Fee Type Payable To Payable At

3.  Crit ical  Dates3.  Crit ical  Dates

Tender Publish Date 27-09-2023 03:00 PM Sale/Submission Start Date

Download Start Date Sale/Download End Date 12-10-2023 02:00 PM

Last Date of Application 11-10-2023 02:00 PM Last Date of Permission 11-10-2023 02:30 PM

Last Date of Submission 12-10-2023 02:00 PM Tech Bid Opening Date

Fin Bid Opening Date 12-10-2023 03:00 PM
Tech Bid Uploading Date

Time

Uploading Bid Date Time

4.  Pre-bid Meet ing Details4.  Pre-bid Meet ing Details

Date Venue Address

5.  Work Details5.  Work Details

Sl No Description Estimated Cost (Rs.) Completion Time EMD (Rs.)

1
Withdrawing & repairing Lowering of submersible pumping machinery at

P.H. no.I of Naihati S.G.Hospital under EMSD-I, P.H.E. Dte. Dist.-24Pgs(N).
Rate to be quoted. 7 DAYS

2
Supply fitting fixing of stabilizer at Naihati S.G.Hospital under EMSD-I,

P.H.E. Dte. Dist.-24Pgs(N).(Phasse-II)
Rate to be quoted. 10 DAYS

3

Supply delivery & installation of Float & Board Type Level Indicator at Fire

fighting reservoir of Panihati S.G.Hospital under EMSD-I ,PHE Dte. in

24Pgs(N).

Rate to be quoted. 15 DAYS

4
Supply fitting fixing of stabilizer at Panihati S.G.Hospital under EMSD-I,

P.H.E. Dte. Dist.-24Pgs(N).(Phase-II)
Rate to be quoted. 10 DAYS



6.  Attachments6.  Attachments

Sl No File Name

1 NIQ_30.pdf
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