Public Health Engineering Department

Government of West Bengal

सत्यमेव जयते

Tender: Notice Inviting Tender No. 13/HSD of 2026-27

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting Tender No. 13/HSD of 2026-27	Estimate Put to Tender	17.00	Memo No	899/HSD	Memo Date	21-09-2026
e Tender Id		Description	CIVIL WORKS				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, BARASAT DIVISION	Payable At	BARASAT

3. Critical Dates

Tender Publish Date	21-09-2026 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-12-2026 02:00 PM
Last Date of Application	01-10-2026 01:00 PM	Last Date of Permission	01-11-2026 03:30 PM
Last Date of Submission	07-12-2026 02:00 PM	Tech Bid Opening Date	07-12-2026 03:30 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Emergent resting of pipeline and protection of secondary rising main with UC Bullah pilling near Jame masjid within Surface Based w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	97051.17	10 DAYS	1950.00
2	Supply and installation of 200 mm dia sluice valve for improvement of functionality within Gabberia w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E. Dte.	96105.91	10 DAYS	1930.00

3	1 no. pump connection at PH No.-2 for replaced tube well within Jeliakhali Purbakhanda water supply scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E. Dte.	73452.21	10 DAYS	1470.00
4	Emergent Withdrawing, relaying & Laying of UPVC distribution pipe line at Braja para within Sahebkhali Z-I w/s scheme, Hingalganj Block under Hasnabad Sub-Division, PHE Dte.	96999.41	10 DAYS	1940.00
5	Supply and installation of 150 mm dia sluice valve in distribution pipe line for smooth supply of water at near PH no- 2 and other allied works in connection with augmentation of Monipur water supply scheme, Sandeshkhali-II Block under Hasnabad Sub-Division, PHE Dte.	96408.38	10 DAYS	1930.00
6	Replacement of existing CI line to new distribution 150mm dia DI pipe line at Sandeshkhali BDO office premises within Sandeshkhali w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte.	60323.76	10 DAYS	1220.00
7	Emergent repairing of existing FHTC, pipeline & Withdraw relaying at different places at Dighirpar to improve functionality within Laukhali w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E.Dte.	97055.00	10 DAYS	1950.00
8	1 no. pump connection at PH No.-2 within Barunhat Patlikhanpur water supply scheme (Z-II), Hasnabad Block under Hasnabad Sub-Division, P.H.E. Dte.	62888.76	10 DAYS	1260.00
9	Providing Functional tap connection at Tokipur Rajlaxmi High School (HS) within the command area of Chandpur w/s scheme (Z-II), Hasnabad block under Hasnabad Sub- Division P.H.E. Dte.	42714.11	10 DAYS	860.00
10	Replacement of FHTC to minimize wastage of drinking water at Rampur Bazar, Samanta para under Rampur w/s scheme under Hasnabad Sub-Division, PHE Dte.	95305.86	10 DAYS	1910.00
11	Replacement of Membrane, pipe fittings, micro filter and dosing pump for Desalination of Sridharkati w/s scheme (Zone-XXI) under Hasnasbad Sub-Division, P.H.E.Dte.	81451.62	10 DAYS	1630.00
12	1 no. pump connection at PH No.-1 within Bhabanipur water supply scheme (Z-II), Hasnabad block under Hasnabad Sub-Division, P.H.E. Dte.	64085.93	10 DAYS	1290.00
13	Supply of 100 mm dia sluice valve including Construction of Sluice valve chamber at Rupmari mouza for improvement of functionality within Rupmari w/s scheme (For Zone-II), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	91296.65	10 DAYS	1830.00
14	Emergency cleaning of pipe line at Hingalganj mouza of Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	95105.64	10 DAYS	1910.00
15	Withdrawing, relaying of different dia. UPVC/DI pipe line at Sahaji para within Jhupkhali water supply schem, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.	96755.09	10 DAYS	1940.00

16	Emergency cleaning of pipeline at Kharampur Bazar para for improvement of functionality within Dakshin Bhebia w/s scheme (Zone-II), Hasnabad block under Hasnabad Sub- Division P.H.E. Dte.	95105.64	10 DAYS	1910.00
17	Withdraw relay of pipe line to maintain water level towards the tail end at Kayal para to improvement of functionality within Malancha w/s scheme (Z-II), Minakhan Block under Hasnabad Sub-Division, PHE Dte.	90374.10	10 DAYS	1810.00

6. Attachments

Sl No	File Name
1	17Withdraw Malancha Z 2 kayal para.xls
2	04Braja para.xls
3	02Gabbeari Sluice valve 200.xls
4	Notice- 13HSD.pdf
5	New-Form-2911.pdf
6	01Eucaliptus balla 1 jame masjid.xls
7	13Sluice valve rupmari Rupmari mouza.xls
8	14Cleaning the pipeline Hingalganj.xlsx
9	07Dighirpar.xls
10	03PH 2 pump connection replaced tube well.xls
11	08PH 2 Z 2 pump connection.xls
12	16Sluice valve kharampur bazar.xls
13	10Rampur bazar samanta para.xls
14	06SDK BDO PREMISES LAYING DI.xls
15	12Pump connection Bhab Z 2 PH 1.xls
16	11Sridhar Z 21 fider 6.xls
17	15Withdraw relay sahaji para.xls
18	05Slui ce valve 150.xls
19	09Tokipur Rajlaxmi pipe and FHT.xls