



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/MAAD/NleT _06 of 2022-2023

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	MALDA	Inviting Authority		Executive Engineer, Malda Arsenic Area W/S Division			
Tender Reference	WBPHE/EE/MAAD/NleT _06 of 2022-2023	Estimate Put to Tender	8070758.82	Memo No	1577/MAAD	Memo Date	22-08-2022
e Tender Id		Description	Different type works.				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	23-08-2022 08:55 AM	Sale/Submission Start Date	26-08-2022 10:00 AM
Download Start Date	26-08-2022 10:00 AM	Sale/Download End Date	10-09-2022 10:00 AM
Last Date of Application	10-09-2022 10:00 AM	Last Date of Permission	
Last Date of Submission	10-09-2022 10:00 AM	Tech Bid Opening Date	12-09-2022 10:00 AM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Record Room beside the chamber of the Executive Engineer, Malda Mechanical Division under Malda Arsenic Area W/S Division P.H.E Dte	822486.59	45 days	16450.00
2	Warnout of old CI /DI raw water main, Rising main(Group-II) (500 mm) pipeline by MS at difference places(Dariapur WTP,Daraipur Ghosh para,MLA more andKrishnapur GP office) under Southern Sector under Malda Arsenic Area W/S Divn.PHE. Dte.	1444780.58	45 days	28896.00
	Construction of Pedestal / Thrust Block to support the pipeline at Distribution Main from Polytechnic College to Bagbari Bandh in Northern			

3	Sector in connection with widening of SH-10 under Malda Arsenic Area Water Supply Division, PHED.	567670.12	45 days	11354.00
4	Laying of 20mm dia HDPE pipe at Alinagar Mouza for installation of FHTC under Alinagar distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	644877.32	45 days	12898.00
5	Laying of 20mm dia HDPE pipe at Jote Dhani, Jote Param, Nabinagar, Nurnagar Mouzas for installation of FHTC under Alinagar distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	666185.74	45 days	13324.00
6	Laying of 20mm dia HDPE pipe at Mouza: - Jalalpur, Purba Chandpur, Selimpur, Uttar Raypur for installation of FHTC under Bamangram distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	727927.20	45 days	14559.00
7	Laying of 20mm dia HDPE pipe at Mouza: - Narayanpur, Mojampur, Srirampur for installation of FHTC under Narayanpur distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	794102.40	45 days	15882.00
8	Laying of 20mm dia HDPE pipe at Mouza: -Sherpur Habitations: - Fatekhani for installation of FHTC under Sherpur distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	562489.20	45 days	11250.00
9	Laying of 20mm dia HDPE pipe at Mouza: -Sherpur, Chhirampur Habitations: - Jamirgata, Chhatragachi, Mandal Para, Karnat, Jalalpur, Chhirampur for installation of FHTC under Sherpur distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	522784.08	45 days	10456.00
10	Laying of 20mm dia HDPE pipe at Mouza: -Sherpur Habitations: - Sherpur for installation of FHTC under Sherpur distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	688222.08	45 days	13765.00
11	Laying of 20mm dia HDPE pipe at Chaspara, Bara Sujapur Mouzas for installation of FHTC under Sujapur distribution Zone of Southern sector under Malda Arsenic Area W/S Division, P.H.E. Dte, Malda.	629233.50	45 days	12585.00

6. Attachments

Sl No	File Name
1	BOQ_02.xls
2	NIET06.pdf
3	BOQ_10.xls
4	BOQ_01.xls
5	2911New.pdf
6	BOQ_07.xls

7	BOQ_06.xls
8	BOQ_03.xls
9	BOQ_08.xls
10	BOQ_05.xls
11	BOQ_04.xls
12	BOQ_11.xls
13	BOQ_09.xls